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Part | — Notice and Protest

Pursuant to Section 287.055, Florida Statutes, and the Chapter 6A-2.0010, F.A.C. the Leon County School Board, is
seeking Civil Engineering Consulting Services for Woodville K-8 School Site Improvements Project.

Civil Engineering respondents who are interested in providing Civil Engineering Consulting to the Leon County
School Board are hereby notified and shall submit six (6) bound Qualification Statements no later than 4:00 pm. Local
time on Tuesday, September 12, 2017 to the reception desk of the Leon County School Board, Facilities and
Construction, 3420 West Tharpe Street, Suite 100, Tallahassee, Florida 32303, 850-617-5900. Label shall read:

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School Site Improvements Project, Attn:
Danny Allbritton, Director of Construction.

All responses must be submitted in a sealed package and shall be clearly marked on the outside with the
solicitation number, date, and time of solicitation opening. The Leon County School Board, Facilities and
Construction Office is not responsible for the premature opening or a delay in the delivery of any solicitation package
which is not properly marked. It is the respondent’s responsibility to assure its response is submitted at the place and
time indicated in this solicitation. Any response which is not properly marked and delivered to the specified address,
which results in its inadvertent premature opening or delayed receipt by the Facilities and Construction Office, may
result in its rejection.

CAUTION: Qualification Statements received at the designated office after the exact time specified for
receipt will not be opened, evaluated or considered for agreement award

Instructions for completion and submission of the Qualifications Statement may be obtained on our website at
http://www.leonschools.net/Page/4233 or request assistance from Leon County School Board, Facilities and
Construction, 3420 West Tharpe Street, Suite 100, Tallahassee, Florida 32303, 850- 617-5900. Qualification
Statements submitted via facsimile or electronic mail will not be considered.

The following dates and activities tentatively identify the project milestones:

RFQ Advertisement: August 15, 22 and 29, 2017

Submittal Deadline: September 12, 2017 4:00 PM Local Time
Short List Committee: September 13 — September 20, 2017

Short List Contacted: September 21, 2017

Interview Committee Date: October 5 — October 12, 2017

Recommendation to Superintendent: Shall be placed publicly on Leon County School Board Docs.
Tentative Recommendation Board Award: Tuesday, October 24, 2017

Notification to Civil Engineers: After Board approval.

The Leon County School Board reserves the right to waive any informality in the selection process and to reject any
or all qualification statements when such a waiver or rejection is in the best interest of the School Board of Leon
County.

The Leon County School Board is an equal opportunity agency.

Publish Dates: August 15, 22 and 29, 2017

All public advertisements for projects are published in the Tallahassee Democrat.
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Protests

Any Respondent who desires to file a protest must file a written notice of protest and formal written protest with the
Director of Purchasing, Leon County School Board, 3397 West Tharpe Street, Tallahassee, Florida 32303, within the
time prescribed in Section 120.57(3), Florida Statutes, and Chapter 28-110, Florida Administrative Code.

Protesting Bid Specifications: Any person desiring to protest the conditions/specifications in this RFQ or any Addenda
thereto, shall file a written notice of protest within 72 hours after receipt of the RFQ or Addendum and shall file a
formal written protest within ten days after the date the written notice of protest was filed. Saturdays, Sundays and
legal holidays or days during which the School Board administration is closed shall be excluded in the computation
of the 72 hour period. If the tenth calendar day falls on a Saturday, Sunday or legal holiday, the formal written protest
must be received on or before 4:30 p.m. of the next calendar day that is not a Saturday, Sunday, legal holiday, or day
during which the School Board administration is closed. Failure to file a written notice of protest or to file a formal
written protest within the time prescribed by Section 120.57(3), Florida Statutes, shall constitute a waiver of
proceedings under Chapter 120, Florida Statutes and School Board Policy 6326.

Protests to Agreement Award: The School Board shall provide notice of a decision or intended decision concerning a
solicitation, Agreement award, or exceptional purchase by electronic posting which can be accessed at the Purchasing
Department’s website http://www.boarddocs.com/fla/leon/Board.nsf/Public. Any person desiring to protest the
intended decision shall file a written notice of protest, within 72 hours after the official posting in the Purchasing
Department office of the Notice of Intent to Award concerning this RFQ, and shall file a formal written protest within
ten days after filing the notice of protest. Saturdays, Sundays, legal holidays and days during which the School Board
administration is closed shall be excluded in the computation of the 72-hour period. If the tenth calendar day falls on
a Saturday, Sunday or legal holiday, the formal written protest must be received on or before 4:30 p.m. of the next
calendar day that is not a Saturday, Sunday, legal holiday or day during which the School Board administration is
closed. Section 120.57(3) (b), Florida Statutes, states that “the formal written protest shall state with particularity the
facts and law upon which the protest is based.” Any person who files an action protesting an intended award shall post
with the Purchasing Department, at the time of filing the formal written protest, a bond payable to the Leon County
School Board consistent with F.A.C. Rule 28-110.005(1), and School Board Policy 6326. The bond shall be
conditioned upon the payment of all costs which may be adjudged against protester in an Administrative hearing in
which the action is brought and any subsequent appellate court proceeding. Failure to file a written notice of protest
within the time prescribed by Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under
Chapter 120, Florida Statutes and School Board Policy 6326.
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Part 11 — Scope of Services

Project Scope

The Leon County School Board is seeking Civil Engineering Consulting Services to work with the Department of
Facilities, Planning and Construction on the project described below. The respondent selected shall be responsible
for the successful, timely and economical completion of the project.

The Civil Engineering consulting services shall include, but not be limited to the following:

1. Provide Plans, Specifications and Construction Administration. For more detailed information, please refer to
the attached draft Attachment A, “Agreement between Owner and Civil Engineer” (Draft Agreement attached
hereto and made a part hereof as Attachment A).

The purpose of this Request for Qualifications (RFQ) is to select the most qualified respondent to provide the
requested services.

Leon County School Board will issue building permits, certificate of occupancy, and provide building code
inspection.

Project Description

Woodville K-8 School

9373 Woodville Highway

Tallahassee, Florida 32305

Site Improvements Project

Total Estimated Construction Budget $1,500,000.00

Number of Awards

The Leon County School Board anticipates the issuance of one (1) Agreement as a result of this solicitation.
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Part 111 —Qualifications Statement Procedures

1.

10.

This Part shall serve to provide interested respondent s with specific information as to the Procedures for the
Selection of Civil Engineer Respondent s where the method of compensation is a Negotiated Fee depending upon
the scope of services. Pursuant to Florida Statutes, Chapter 1013, Florida Statute Section 287.055, Florida
Consultant’s Competitive Negotiation Act (CCNA), and Florida Administrative Code (FAC), Rule 6A-2.0010,.
Leon County Schools will consider the contracting of the most qualified respondent to provide Civil Engineer
consulting services as outlined in the Scope of Services.

The respondent shall submit copies of professional licenses from the appropriate State of Florida board governing
the services to show that the respondent is an Civil Engineer respondent registered in the State of Florida.
Corporations must be registered in the State of Florida by the Department of the State, Division of Corporations,
at the time of submittal.

Interested respondent s shall submit six (6) bound qualification statements in the format provided in Section V.
Qualification Statements shall be received at the Facilities and Construction, 3420 West Tharpe Street, Suite 100,
Tallahassee, Florida 32303 as indicated in Part I- Notice. Submittals received after 4:00 p.m. and those received
via facsimile or electronic mail will not be considered.

All questions concerning the request for qualifications or procedures to be followed should be directed by E-mail
to rfg.construction@leonschools.net. All interested respondent s are hereby cautioned not to contact any member
of the selection committee, employee of the Leon County School Board, or Leon County School Board member
regarding this solicitation.

Respondents to this solicitation or persons acting on their behalf may not contact, between the release of the
solicitation and the end of the 72-hour period following the agency posting the notice of intended award, excluding
Saturdays, Sundays and state holidays, any employee or officer of the Leon County School Board concerning any
aspect of this solicitation, except in writing to the E-mail rfg.construction@leonschools.net. Violation of this
provision may be grounds for rejecting a response.

The selection process will consist of the following:

Qualifications reviewed and Short List established
Interviews Conducted

Award Recommendation

Board Approval

The Qualification Statements received in response to this RFQ will be evaluated and ranked by the Short List
Committee using the Checklist and Scoring Summary provided in Part V1.

Based on the rankings of the Short List Committee, the District shall identify no fewer than five (5) respondents
to make public presentations to an Interview Committee, which is scheduled in Part I — Notice.

The Interview Committees will evaluate the respondents based on criteria set forth in Part VII.

The Interview Committee will submit its recommendation to the Superintendent who shall take it to the Leon
County School Board for review and approval.

Once the Leon County School Board has approved the final rankings, the Leon County School Board, or its
designee shall engage the highest ranked respondent in negotiations for purposes of negotiating an Agreement. In
so doing, the Leon County School Board or its designee, shall determine and negotiate compensation that is fair,
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11.

12.

13.

14.

15.

16.

17.

competitive, and reasonable for the services to be supplied. Agreement negotiation shall be conducted in
accordance with Florida Statute 287.055(5).

Solicitation Acknowledgement Form: The Solicitation Acknowledgement Form, (original copy provided in
solicitation package as Attachment B) shall be completed as instructed. If a respondent fails to submita completed
Acknowledgement Form with their response, the LCSB reserves the right to contact the vendor by telephone for
submission of this document via fax with follow up via mail. This right shall be exercised when the response has
met all other requirements of the solicitation. (Acknowledgement Form attached hereto and made a part hereof
as Attachment B)

In the event that respondents submit a bid as a joint venture, each member of the joint venture must complete and
sign a separate Acknowledgement Form.

Prohibition against Contingent Fees: The Respondent warrants that it has not employed or retained any company
or person, other than a bona fide employee working solely for the Respondent to solicit or secure this agreement
and that it has not been paid or agreed to pay any person, company, corporation, individual, or respondent , other
than a bona fide employee working solely for the Respondent any fee, commission, percentage, gift, or other
consideration contingent upon or resulting from the award or making of this agreement. For the Breach or
violation of this provision, the Leon County School Board shall have the right to terminate the agreement without
liability and, at its discretion, to deduct from the contract price, or otherwise recover, the full amount of such fee,
commission, percentage, gift, or consideration. (Prohibition Against Contingent Fees form attached hereto and
made a part hereof as Attachment C)

The costs incurred by interested respondent s in submitting its qualification package are considered an operational
cost of the respondent and shall not be passed or borne by the Leon County School Board under any
circumstances. Leon County School Board accepts no responsibility for any expenses incurred by those
respondent s offering their services to the Leon County School Board in the preparation of a response to either
this Request for Qualifications or subsequent requests.

To demonstrate capability for performance of the required services, interested respondent s must reply with copies
of qualifications, past experience, and samples of brochures, material, etc., which support previous efforts of a
similar nature. Information must also be furnished indicating the identification of the Civil Engineer Consultant’s
team.

The Leon County School Board reserves the right to waive any informality in the selection process and to reject
any or all responses.

Notwithstanding anything contained herein, the Leon County School Board may reject any proposals which, in
the Leon County School Board sole opinion, contain inaccurate information.

All Respondents are reminded of screening requirements the legislature enacted in Florida Statute, 1012.467,
referred to as the “Jessica Lunsford Act” (Sworn Statement attached hereto and made a part of as Attachment D).

Level 2 Screening Requirements:

The following provisions, which implement the requirements of School Board Policy 8475, Florida Statute
Sections 1012.315, 1012.32, 1012.465 (Jessica Lunsford Act), 1012.467 and 1012.468 are included as additional
terms and conditions of the contract:
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18.

19.

20.

Finger Printing and Background Check:

The respondent agrees to comply with all requirements of School Board Policy 8475 and Florida Statute Sections
1012.315, 1012.32, 1012.465 (Jessica Lunsford Act), 1012.467 and 1012.468 by certifying that all employees
who are permitted access on school grounds when students are present have completed the mandatory background
screenings as required by the referenced policy and statutes and shall provide the School Board with proof of
compliance. These certifications will be provided to the Leon County School Board, Safety & Security
Department in advance of the respondent providing any/all services as required herein. The respondent will bear
the cost of acquiring the background screening required and any/all fees imposed by the Florida Department of
Law Enforcement and or the School Board to maintain the fingerprints provided with respect to respondent and
its employees. Respondent agrees to indemnify and hold harmless the School Board, its officers, agents and
employees from any liability in the form of physical injury, death, or property damage resulting from the
Respondent’s failure to comply with the requirements of these cited policies and statutes. The respondent will
follow procedures for obtaining employees background screening as established by the Leon County School
Board, Safety & Security Department.

Where: Leon County School Board —Safety & Security Department
2757 W. Pensacola St.

Tallahassee, Florida 32304

When: Monday-Friday

8:00 a.m. — 5:00 p.m.

Point of Contact: Donald Kimbler 850-487-7293

LCSB Policy 8475 is subject to review and change. As a provision of this contract, if awarded, any changes made
to this policy will automatically become a part of and be incorporated in this contract. It is the responsibility of
the awardee(s) to be aware of any changes that may occur.

Reciprocity of Florida School I.D. Badges: If respondent has a Level 1l clearance registered with another Florida
School Board, they may be able to obtain a Leon County School Board vendor i.d. badge. Respondent should
check with the Safety & Security Department Fingerprint Services office to verify clearance and obtain a vendor
i.d. badge.

Contact with Students: No employees or independent respondents, material men, suppliers or anyone involved in
any manner with projects resulting from this proposal shall have direct or indirect contact with students at project
sites. A violation of this provision shall result in immediate termination of the offender and issuance of a trespass
notice from the School Board. Respondent shall be responsible for insuring compliance by all employees,
independent respondents and sub-respondents or other persons involved in any manner with projects resulting
from this proposal.

The Leon County School Board reserves the right to award a contract to the next most qualified respondent, if an
acceptable agreement cannot be negotiated with a higher ranked respondent.

Conflict of Interest: The respondent covenants that it presently has no interest and shall not acquire any interest,
direct or indirect, which would conflict in any manner or degree with the performance of the services required to
be performed under the contract resulting from this solicitation. (Attached hereto and made a part hereof as
Attachment E).

Debarment, Suspension, Ineligibility and Voluntary Exclusion: The Respondent agrees and certifies that neither
it, nor its principals, is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal department or agency; and, that the Respondent
shall not knowingly enter into any lower tier contract, or other covered transaction, with a person who is similarly
debarred or suspended from participating in this covered transaction. The Respondent shall include the language
of this section in all subcontracts or lower tier agreements executed to support the Respondent’s work under this
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21.

22.

23.

24.

25.

26.

Solicitation. (Debarment, Suspension, Ineligibility and Voluntary Exclusion Form attached hereto and made a
part hereof as Attachment F)

Public Entity Crimes: A Respondent, person, or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid response on a contract to provide any goods
or services to a public entity for the construction or repair of a public building or public work, may not submit
bids on leases of real property to a public entity, may not be awarded or perform work as a respondent, supplier,
subcontractor , or consultant under a contract with any public entity, and may not transact business with any
public entity in excess of the threshold amount provided in Florida State Statute, Section 287.017, for
CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

Public Records Law: Pursuant to Florida Statutes Chapter 119.071(1), proposals received as a result of this RFQ
will not become public record until thirty (30) days after the date of opening or until posting of a recommendation
for award, whichever occurs first. Thereafter, all proposal documents or other materials submitted by all Proposers
in response to this RFQ will be open for inspection by any person and in accordance with Chapter 119, Florida
Statutes. To the extent a Respondent asserts any portion of its proposal is exempt or confidential from disclosure
under Florida’s public records, the burden shall be on the Proposer to obtain a protective order from a
jurisdictional court protecting such information from disclosure under Florida’s public records laws and also
timely provide a certified copy of such protective order to the School Board prior to the School Board’s release
of such information into the public domain.

Local Purchasing Preference: The local preference policy set forth in Leon County School Board policy 6450
Local Purchasing Preference policy shall not apply to purchases or contracts for professional services procurement
of which is subject to the Consultants Competitive Negotiation Act as defined in F.S. 287.055 or subject to any
competitive consultant selection policy or procedure adopted or utilized by the Board.

Small Business Development Program: The local preference set forth in Leon County School Board policy 6325
Small Business Development Program shall apply as follows: In the case of requests for proposals, letters of
interest, best evaluated bids, qualifications or other solicitations and competitive negotiation and selection in
which objective factors are used to evaluate the responses, Leon County Small Business Enterprise (LSBE) shall
be assigned an additional five percent (5%) of the total evaluation points, provided the LSBE is certified and
located within the local market area at least six (6) months prior to the date upon which a request for sealed bids
or proposals is issued.

Governing Law and Venue: All legal proceedings brought in connection with this agreement shall only be brought
in a state or federal court located in the state of Florida. Venue in state court shall be in Leon County, Florida.
Venue in federal court shall be in the United States District Court, Northern District of Florida, Tallahassee
Division. Each party hereby agrees to submit to the personal jurisdiction of these courts for any lawsuits filed
there against such party arising under or in connection with this contract. In the event that a legal proceeding is
brought for the enforcement of any term of the contract, or any right arising there from, the parties expressly
waive their respective rights to have such action tried by jury trial and hereby consent to the use of non-jury trial
for the adjudication of such suit. All questions concerning the validity, operation, interpretation, construction and
enforcement of any terms, covenants or conditions of this contract shall in all respects be governed by and
determined in accordance with the laws of the State of Florida without giving effect to the choice of law principles
thereof and unless otherwise preempted by federal law.

Post Project evaluations shall be conducted in accordance with School Board Policy 6321 Construction of
Educational Facilities, item General requirements for Construction Projects, section G. Post Project Evaluation
http://www.neola.com/leon-fl/
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27. Disqualification. If Contract value exceeds one (1) million dollars, the Contractor shall certify that it is not listed
on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities
in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, F.S. Contractor agrees that the
Department may immediately terminate this Contract for cause if the Contractor is found to have submitted a
false certification or if the Contractor is placed on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List during the term of this Contract,
pursuant to Section 287.135(5), F.S. (Attached hereto and made a part hereof as Attachment G).
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Part 1V — Qualification Statement Guidelines

1. To facilitate analysis of its qualifications package, the Respondent shall prepare its qualifications package in
accordance with the instructions outlined in this Request. If the Respondent’s qualifications package deviates
from these instructions, such qualifications package may, in the Leon County School Board sole discretion, be
rejected.

2. The Leon County School Board emphasizes that the Respondent concentrate on accuracy, completeness, and
clarity of content.

3. To the greatest extent possible, each section shall be written on a standalone basis so that its contents may be
evaluated with a minimum of cross referencing to other sections of the qualifications package. Information
required for evaluation of qualifications, which is not found in its designated section, will be assumed to have
been omitted from the qualifications package.

4. The response to this request for qualifications must be presented as indicated in the “Qualifications Statement
Format” in Part V and shall not exceed 60 pages (including any tables, organization, project team charts and/or
pictures). Submittal items in Section 7 will not be counted in the 60-page limit.

5. Page size shall be 8.5 x 11 inches, not including foldouts. Pages shall be single-spaced. The text size shall be 11
point or larger. Use at least one (1) inch margins on the top and bottom and three-quarter (3/4) inch side margins.
Pages shall be numbered sequentially by section.

6. Legible tables, charts, graphs and figures shall be used wherever practical to depict organizations, systems and
layouts, implementation schedules, plans, etc. These displays shall be uncomplicated, legible and shall not exceed
eleven (11) by seventeen (17) inches in size. Foldout pages shall fold entirely within the section, and count as a
single page. Foldout pages may only be used for large tables, charts, graphs, diagrams and schematics; and not
for pages of text.

7. All sections of the qualifications package should be bound, with section tabs, which shall permit the qualifications
package to lie flat when opened. Staples shall not be used.
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Part V - Qualification Statement Format

The following format is intended to provide the Selection Committee with a uniform and consistent format for
reviewing and evaluating the qualifications of each interested respondent. Interested respondent s must respond to
each item and complete the applicable information, provide copies of requested licenses, certificates, checklists, and
other requested documentation within each section as indicated below.

The Selection Committee shall meet to review the Qualification Statements for compliance with the requirements and
provide an objective evaluation of all interested respondent s. The Committee’s evaluation of interested respondent s
shall be on the basis of the specific Project needs and the professional services offered by interested respondent s as
stated in the Qualification Statement submitted. The Qualification Statements are reviewed based upon a point system,
one hundred (100) points being the total, in accordance with the criteria listed below.

After the respondent s have been evaluated based on their written applications, as determined by each committee
member on the criteria listed below, the points will then be added collectively. The respondent s will be ranked by
totaling the scores given to each respondent by all members of the Selection Committee.

At a minimum the five (5) respondent s with the highest scores who will be more closely considered through a
presentation of their approach to perform these particular projects. Refer to Part VI — Short List Interviews and
Presentation for interview guidelines and scoring criteria.

Provide the requested information in the format outlined below;
Cover Sheet (non-scored)

A. Provide a cover sheet indicating the following;
1. Respondent Name
2. Request for qualifications number: RFQ 413-2018
3. Project title: Civil Engineering Consulting Services for Woodville K-8 School Site Improvements
Project
4. Submittal date and time as indicated in Part 11 — Scope of Services

Section 1 - Introduction

A. Letter of Introduction (10 Points)
Provide a brief profile of the responding respondent addressed in a letter to the Director of Construction, not
to exceed 1 single-sided page, including the following information;

1. abrief history of the company and location,

corporate structure,

ownership interest,

length of company's existence

project team location,

distance project team is from LCS Project Site and the Division of Facilities & Construction

Office.

ok~ wd

B. Table of Contents
Provide a Table of Contents indicating each required section and formatted in the order provided.

C. Introductory Narrative
Provide a brief introductory narrative highlighting the overall qualifications contained in the total
qualification package, maximum one single sided page.
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Section 2 - Experience and Past Performance

A. Related project experience (15 Points)

List three (3) projects your respondent has provided/is providing Civil Engineering Consulting Services similar
in scope to the proposed RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School Site
Improvements Project. In no case shall fewer than three (3) projects be submitted. In determining which projects
are more related, consider: related size and complexity; how many members of the proposed team worked on the
listed project; and how recently the project was completed. List the projects in priority order, with the most
related project listed first. For each of the listed projects, provide the following information:

1.

N RN

10.

11.
12.
13.
14,

Name and location of the project.
Project Owner’s representative name, address and phone number.
The name, address and telephone number of the project Civil Engineer.
Size of project - gross area of construction, number of facilities, etc.
Owners Construction Budget.
Negotiated Fee.
Final construction value and cost per square foot.
Indicate the number of change orders on the project and include the following detail;
a. Change order increase/decrease amount
b. Reason for change order (owner driven / error or omission, or other)
Contracted substantial and final completion dates.
Actual substantial completion and final completion dates. (if the project is not complete, indicate
the percent complete and whether or not it is on schedule)
Project type - Site Improvements Project.
Work those respondents staff was responsible for.
Present project status - percentage of completion.
Listing of Project Manager and other key professionals and personnel assigned to this project.

Section 3 — Project Team

Describe the proposed organizational structure for this project, indicating key personnel and their relationship to
this project and other team members.

A. Office Staff

(10 Points)

Describe the general and specific project related capability of the office staff and indicate the adequate depth
and abilities of the organization which the Respondent can draw upon as needed. This will include management,
technical, and support staff. Give brief resumes of key persons to be assigned to the project including the
following information.

Name and title

Current job assignment for other projects

Percentage of time to be assigned to this project

How many years with this respondent

Experience

1.

arw

a. Types of projects

Size of projects (dollar value square footage of project)

What were the specific project involvements?

Education

Active registration

Other experience and qualifications that are relevant to this project

S Do o O T
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B. Project Staff (10 Points)
Describe the ability and experience of staff with specific attention to project related experience. Give brief
resumes of key persons to be assigned to the project including the following information.

1.

gk~ wn

Name and title
Current job assignment for other projects
Percentage of time to be assigned to this project
How many years with this respondent
Experience
a. Types of projects
Size of projects (dollar value and gross building area of project)
What were the specific project involvements?
Education
Active registration
Other experience and qualifications that are relevant to this project

- ® a0 o

C. Technical Services Capability (10 Points)

1.

Describe the capabilities of your staff to provide the technical services required for:
a. Option analysis/value Civil Engineering

Design review and construction analysis

Budget estimating

Life cycle cost analysis

Construction Administration

Quality Control (Design and Construction)

Cost control

Change Order negotiation

Claims management

Project close-out

Transition planning

T o SQe@ e oo o

D. Organizational Chart (10 Points)

1.

Develop a chart of individual staff members to be assigned responsibilities. Show the organizational
chart as it relates to the project indicating key personnel and their relationship. It should be understood
that it is the intent of the Leon County School Board to insist that those indicated as the project team in
the RFQ response actually executes the project.

Section 4 — Project Approach and Scheduling Methodology

A. Project Approach (15 points)

Explain your respondent’s approach to task management to include, but not be limited to quality assurance,
cost control, and reporting to the Owner’s Representative and/or Project Management Team.

1.

Respondent shall present a plan setting forth the approach for carrying-out services to include:
information management systems, document control, records management, project status reporting and
project administrative services.
Respondent shall describe how the proposed organizational structure will ensure orderly
communications, distribution of information, effective coordination of activities, and accountability.
Detail your Respondent’s ability to adhere to scope and schedule in effort to ensure the success of the
Project.
Respondent shall describe how they will adhere to owner guidance.

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
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B. Scheduling for Delivery of Schematics, Design Documents, and Construction Documents (15 points)

1. Initial Schedule for Performance of the Civil Engineer’s services (include approximate commencement
date and appropriate substantial completion date);
2. Schematic Design phase
a. Preliminary Project Evaluation and Analysis;
b. Schematic Design Phase
3. Design Development
Construction Document Phase
5. Construction Phase.

e

C. Small Business Participation (5 points)
Describe how the respondent will solicit and utilize small business participation in consultants. Set forth
the amount of participation for past projects.

Section 5 — Draft Contract, Miscellaneous Information and Addenda (non-scored)

All exceptions to the attached Leon County School draft “Agreement Between Owner and Civil Engineer”
must be included in this section. If exceptions to the contract are not included in the submittal, it will be the
Leon County School Board understanding that your Respondent will accept the contract as presented in this
Request For Qualifications. Any and all addenda shall be acknowledged in this section.

Section 6 — Qualifications Statement Checklist (non-scored)
Complete and include a copy of the Qualifications Statement Checklist from Part V1 of this package.

Section 7 — Attachments (non-scored)
Complete and include the following: Attachments B, C, D, E, F and G signature documents to be submitted
with the Qualifications Statement.

Attachment A —  Draft Copy — “Agreement Between Owner and Civil Engineer”
Attachment B —  Acknowledgement Form
Attachment C — Prohibition Against Contingency Fees Form
Attachment D —  Sworn Statement —Jessica Lundsford Act Form
Attachment E —  Conflict of Interest Disclosure Form
Attachment F —  Debarment Question and Answer And Debarment Form
Attachment G —  Certification Regarding Scrutinized Companies List
Section 8 — Executive Summary (non-scored)

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
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Part VI- Checklist and Scoring Summary

Cover Sheet
Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Section 7

Section 8

Total

Introduction

Letter of Introduction

Table of Contents
Introductory Narrative
Experience and Past Performance
Related project experience
Project Team

Office Staff

Onsite Site Staff

Technical Services Capability
Organizational Chart

Project Approach and Scheduling Methodology

Project Approach

Scheduling for Delivery of Schematics, Design Documents and Construction
Documents

Small Business Participation

Draft Contract, Miscellaneous Information and Addenda

Qualifications Statement Checklist

Attachments

Attachment A — Draft Copy — “Agreement Between Owner and Civil Engineer”
Attachment B — Acknowledgement Form

Attachment C — Prohibition Against Contingency Fees Form

Attachment D — Sworn Statement — Jessica Lundsford Act Form

Attachment E — Conflict of Interest Disclosure Form

Attachment F — Debarment Question and Answer and Debarment Form
Attachment G — Certification Regarding Scrutinized Companies List

Executive Summary
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10 Points
10 Points

10 Points
10 Points

15 Points
15 Points

5 Points
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(non-scored)

100 points
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Part VII — Interview and Presentation Guidelines

Based on the rankings of the Short List Committee, the District shall identify no fewer than five (5) ranked respondent
s to make public presentations to an Interview Committee. The respondent s will be more closely more closely
considered through a presentation of their approach to perform these particular projects. Time will be allowed for
questions and answers after the presentation. It is expected that the person(s) who will be assigned to the project, and
any other persons deemed necessary by the respondent, will attend. The selected respondent s will be expected to
address the following as established by Florida Statute 287.055(4)(b) and will be scored by the committee with a
maximum point total of one hundred (100 points) for the presentation and interview:

1.  Ability of Professional Personnel (30 points)
The interested respondent shall name the actual staff to be assigned to this
project, describe their ability and experience and portray the function of each
within their organization and their proposed role on this project. The staff
should be present at the interview.

2.  Certified Minority /Small Business Participation (5 points)
Show how minority and/or small business participation was achieved on
previous projects and how it will be incorporated on this project.

3. Past Performance in Implementing Cost Control/VValue Engineering

(25 points)
The respondent should demonstrate their past knowledge and experience, and
how that experience may be applied to this project using strategic cost controls
and value Engineering practices.
4.  Willingness to Meet Time and Budget Requirements (20 points)
The respondent shall demonstrate verbally and/or graphically their plan :
e  Staying within the specified budget
e  Meeting the required timelines
e Incorporating owner design input
e The respondents approach to Construction Administration
5. Location (5 points)
Office Location to the site
6. Recent, Current and Projected Workloads of Respondent (10 points)
7. Volume of Work Previously Awarded by Leon County School Board (5 points)
(Equitable distribution of contracts)
TOTAL (100 points)
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Part VIII - Attachments

The following pages include the applicable Attachments for the Qualification Statement.

Attachment A - Draft Copy — “Agreement Between Owner and Civil Engineer”
Attachment B - Acknowledgement Form

Attachment C-  Prohibition Against Contingency Fees

Attachment D - Sworn Statement —Jessica Lundsford Act

Attachment E-—  Conflict Of Interest Disclosure Form

Attachment F—  Debarment Question and Answer and Debarment Form

Attachment G- Certification Regarding Scrutinized Companies List
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ATTACHMENT A

DRAFT COPY — “AGREEMENT BETWEEN OWNER AND CIVIL ENGINEER”

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
Site Improvements Project
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DRAFT aza pocument B101™ - 2007

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the XX day of XXX, in the year 2017

BETWEEN the Architect/Engineer’s client identified as the Owner:

Leon County School Board

2757 W. Pensacola Street

Tallahassee, Florida 32304

and the Architect/Engineer:

TBD

for the following Project:
Woodville K-8 School
9373 Woodbville Highway
Tallahassee, Florida 32305
Site Improvements Project

Total Estimated Construction Budget $1,500,000.00

The Owner and Architect/Engineer agree as follows.
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ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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EXHIBIT A INITIAL INFORMATION E y t i
ARTICLE 1 INITIAL INFORMATION P Tl f

§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in optional Exhibit A Imtlal
Information: o

a

Scope of Work: Information from the 2014-2019 Five-Year Work Plan and the 2012 Capital

Improvements Review Team (CIRT) Report for Woodville K-8 School 9373 Woodville Highway - - .

Tallahassee, Florida 32305. Site Improvements Project. Total Estimated Construction Budget $1, 500, 000 00

x
Owner’s designated representatives: Danny Allbritton, Director of Construction, Préjec// Coordmator(s) and
Inspector(s) as assigned Leon County School Board Maintenance Department personnel, Eas appllcable for vdrious
mechanical, electrical and plumbing (MEP) and other miscellaneous items; ADA Coordinator, as .apphcable
Tallahassee Police Department, as applicable; Tallahassee Fire Department; Ea : apphcable, !School
Principal/Facilities personnel, as applicable; and Director of Nutrition Services, as applicable.. | { . L t
i

Financial: Capital Outlay Budget for projects as approved by the Board, including any bufdgé'i amendments. Other
funding as approved (i.e. Half-Penny Sales Tax).

Schedule: To be determined after the design documents have been developed. o : ~

I
’

Employee’s Rates: List of Employees and their rates to be included in the proposal submitted to the Owner for

review and approval to submit for Board approval. i

S

t

{

E ‘ ¢
;o

¥

i

i
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§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:
.1 Commencement of construction date:
To be determined upon completion of the Design Documents and Construction Documents.

.2 Substantial Completion date: T

To be determined upon completion of the Design Documents and Construction Documents.

§ 1.3 The Owner and Architect/Engineer may rely on the Initial Information. Both parties, 1? wever, recognize that
such information may materially change and, in that event, the Owner and the Archltect/Engmeer shall appropriatety -
adjust the schedule, the Architect/Engineer’s services and the Archltect/Engmeer s compensation.

ARTICLE2 ARCHITECT/ENGINEER'S RESPONSIBILITIES 3
§ 2.1 The Architect/Engineer shall provide the professional services as set forth in this Agreeiﬁfmt.

§ 2.2 The Architect/Engineer shall perform its services consistent with the professional skill andil care ordmanly
provided by Architect/Engineers practicing in the same or similar locality under the same or similar circumstances.
The Architect/Engineer shall perform its services as expeditiously as is consistent with such professional Sklli and
care and the orderly progress of the Project. § t i

i
§ 2.3 The Architect/Engineer shall identify a representative authorized to act on behalf of the AEcmtect/‘Engm%Er -

with respect to the Project. b i e e e

§ 2.4 Except with the Owner’s knowledge and consent, the Architect/Engineer shall not engage in any activity, or

accept any employment, interest or contribution that would reasonably appear to compromise the o

Architect/Engineer’s professional judgment with respect to this Project. S

§ 2.5 The Architect/Engineer shall maintain the following insurance for the duration of this ngreement if any of the

requirements set forth below exceed the types and limits the Architect/Engineer normally mamtams the Owner shﬁxll

reimburse the Architect/Engineer for any additional cost: - '
Jd  General Liability

Commercial General Liability on an occurrence’ basis, including:
Bodily Injury — One Million and no/100 US Dollars ($1,000,000.00) each occurrence

Property Liability — One Million and no/100 US Dollars ($1,000,000.00) each s o

ra . Vo
/ b

2 Automobile Liability

§

S
e

Bodily Injury — One Million and no/100 US Dollars ($1,000,000.00) each ac;(:ldént
Property Damage: One Million and no/100 US Dollars ($1,000,000.00) each acmdent
Two Million and no/100 US Dollars ($2,000,000.00) annual aggregate

e e

3  Workers’ Compensation
Statutory Limits
4 Professional Liability ;

One Million and no/100 US Dollars ($1,000,000.00) i ff
Two Million and no/100 US Dollars ($2,000,000.00) annual aggregate b

e
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ARTICLE 3 SCOPE OF ARCHITECT/ENGINEER’S BASIC SERVICES

§ 3.1 The Architect/Engineer’s Basic Services consist of those described in Article 3 and include usual and
customary structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are

Additional Services.

§ 3.1.1 The Architect/Engineer shall manage the Architect/Engineer’s services, consult with the Owner, research
applicable design criteria, attend Project meetings, communicate with members of the Proj¢ct't

progress to the Owner.

§ 3.1.2 The Architect/Engineer shall coordinate its services with those services provided by
Owner’s consultants. The Architect/Engineer shall be entitled to rely on the accuracy and ¢
and information furnished by the Owner and the Owner’s consultants. The Architect/Engin
written notice to the Owner if the Architect/Engineer becomes aware of any error, omissior
services or information.

§ 3.1.2.1 Permits as required.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect/Engineer shall

over the Project. Once approved by the Owner, time limits established by the schedule shall not, except “for
reasonable cause, be exceeded by the Architect/Engineer or Owner. With the Owner’s approval the ..

the

Owner and the

eam and report

pmpleteness of services

cer shall-provide prompt -
inconsistency in such

submlt for the Ov»iner $
approval a schedule for the performance of the Architect/Engineer’s services. The schedule mlﬁally shall rmclude

anticipated dates for the commencement of construction and for Substantial Completion of; ;the Work as set forth in
the Initial Information. The schedule shall include allowances for periods of time required for the Owner’ s reyiew,
for the performance of the Owner’s consultants, and for approval of submissions by authorltlesfhavmg Junsdlictlon

ekt

Architect/Engineer shall adjust the schedule, if necessary, as the Project proceeds until the commencement of

construction.

§ 3.1.4 The Architect/Engineer shall not be responsible for an Owner’s directive or substitution made w1thout the L

Architect/Engineer’s approval.

R ‘T

§ 3.1.5 The Architect/Engineer shall, at appropriate times, contact the governmental authontles requlred to approve
the Construction Documents and the entities providing utility services to the Project. In desxgnmg the Project, the
Architect/Engineer shall respond to applicable design requirements imposed by such governmental authontles and

by such entities providing utility services.

§ 3.1.6 The Architect/Engineer shall assist the Owner in connection with the Owner’s responsibility for filing
documents required for the approval of governmental authorities having jurisdiction over the lfgoject.*«a.

§ 3.1.7 Basic Services:

e

s,

Basic Services

Fee

£

Basic Service Fee

Total Basic Service Fee for this scope of work

!
;
L
t

§ 3.1.8 One month prior to expiration of the Warranty period, conduct a walk-through with the Owner and General
Contractor or Construction Manager at Risk to insure that all warranty work has been corrected.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES

L.

¥
L
i

§ 3.2.1 The Architect/Engineer shall review the program and other information furnished by the Owner and shall

review laws, codes, and regulations applicable to the Architect/Engineer’s services.

§ 3.2.2 The Architect/Engineer shall prepare a preliminary evaluation of the Owner’s progrcim, échedule budget for
the Cost of the Work, Project site, and the proposed procurement or delivery method and other Imt1a1 Information,

i

¥

each in terms of the other, to ascertain the requirements of the Project. The Architect/Engmeer shall notify the

Owner of (1) any inconsistencies discovered in the information, and (2) other information or consulting services that

may be reasonably needed for the Project. !

-

i
i
H
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§ 3.2.3 The Architect/Engineer shall present its preliminary evaluation to the Owner and shall discuss with the
Ovwmer alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect/Engineer shall reach an understanding with the
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect/Engineer shall prepare and
present for the Owner’s approval a preliminary design illustrating the scale and relationshig ¥ the Project
components.

N

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect/Engineer shall prepare Schematic
Design Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other -
documents including a site plan, if appropriate, and preliminary building plans, sections and elévations; and may
include some combination of study models, perspective sketches, or digital modeling. Prelﬁnmgw selections of
major building systems and construction materials shall be noted on the drawings or descnlged in writing.

§ 3.2.5.1 The Architect/Engineer shall consider environmentally responsible design alternatiVés; such as material
choices and building orientation, together with other considerations based on program and éesthetrcs in developmg
a design that is consistent with the Owner’s program, schedule and budget for the Cost of the VYork The Owner may
obtain other environmentally responsible design services under Article 4. é

§3.2.5.2 The Architect/Engineer shall consider the value of alternative materials, building systems and eq upn&ent

together with other considerations based on program and aesthetics, in developing a designlfor e Project that is

consistent with the Owner’s program, schedule and budget for the Cost of the Work. R

§ 3.2.6 The Architect/Engineer shall submit to the Owner an estimate of the Cost of the Work prepared in accordance
with Section 6.3.

§ 3.2.7 The Architect/Engineer shall submit the Schematic Design Documents to the Owner, and request the Owner s
approval. { e g E
N i t
§3.2.7.1 The Architect/Engineer shall furnish two (2) sets of prints of Phase I Schematic Plans. to the Owner plus
one (1) set of 11” x 17” with cover including title and signature lines, Article 3.2., “Schematlcs.” Thrs cost
shall be borne by the Architect/Engineer. =

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Archltect/Engmeer shall
prepare Design Development Documents for the Owner’s approval. The Design Developmeint Documents shall
illustrate and describe the development of the approved Schematic Design Documents and shalf consist of drawmgs
and other documents including plans, sections, elevations, typical construction details, and dlagrammatlc ayouts of
building systems to fix and describe the size and character of the Project as to Archrtect/Engmeerural structural
mechanical and electrical systems, and such other elements as may be appropriate. The Desrgn Development f
Documents shall also include outline specifications that identify major materials and systems and establish in{
general their quality levels. t

|
§ 3.3.2 The Architect/Engineer shall update the estimate of the Cost of the Work.

§ 3.3.3 The Architect/Engineer shall submit the Design Development Documents to the Owner advrse the QOwner of :
any adjustments to the estimate of the Cost of the Work, and request the Owner’s approval. - =2l :

§3.3.4 The Archrtect/Engmeer shall submit samples of major materials, to be mcomomtéd mto the project, to the
Owner for review prior to inclusion in specification documents. These materials for example may be: flooring,
paint, partitions, special glass, etc. These shall be provided during the Design Development Phase

i
§3.3.5 The Architect/Engineer, at Phase II of Design Development, shall give an estrmated updated cost projection
of the project to the Owner’s representative in writing for review. The Archrtect/Engmeer shall furnish-three-(3) --
sets of prints of Phase II Drawings to the Owner; plus one (I) set of 11” x 17” with cover including title and

e s A wrEatm

e

i
'
I
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signature lines. This cost shall be borne by the Architect/Engineer.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect/Engineer shall
prepare Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and
describe the further development of the approved Design Development Documents and shall cénsist of Drawings
and Specifications setting forth in detail the quality levels of materials and systems and other réqmrements for the
construction of the Work. The Owner and Architect/Engineer acknowledge that in order to confstruct the Work the
Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar
submittals, which the Architect/Engineer shall review in accordance with Section 3.6.4. {

e WS a EE W U ceadironi e wEE t

§ 3.4.2 The Architect/Engineer shall incorporate into the Construction Documents the design requirements of
governmental authorities having jurisdiction over the Project.

§3.4.21 The Architect/Engineer is required to submit the following OEF Forms with tlie 100% Construction
Documents. T

;
e OFEF Form 110A Project Implementation Information — (Projects Over $300,000.00) -- [
Note: Code Enforcement Office requires three (3) originals Form 110A. : !
e OEF Form 208 — Letter of Transmittal § :
Note: Code Enforcement requires three (3) originals Form 208. e i
OEF Form 208A — Facility Space Chart — completed and signed by Archltect/Engmeer or engmeer The
Leon County School Board Construction Accounting Department obtains funding Snfor " T
Note: Code Enforcement Office requires three (3) originals Form 208A.
e OEF LCCA - Life Cycle Cost Analysis, if applicable. Note: Code Enforcement Office requlres threé

(3) originals OEF LCCA. ! ‘

§ 3.4.2.2 The Architect/Engineer shall submit copies of completed construction documents for the* approval of e
Owner, State Department of Education, and other governmental agencies having Junsdlctlon over the prOJect
Submittal to the State Department of Education shall be pursuant to the requirements - conﬁrmed in’ State
Requirements for Education Facilities (SREF). . el
e The Architect/Engineer shall furnish four (4) sets of prints of the Construction Documents at the 80% o ;
completion stage; plus one (1) set of 11” x 17” with cover including title and s1gnature lines as
stated in the Standard Form of Agreement Between the Owner and Archxtect/Engmeer B101-
2007, Article 3.4.1, “Construction Documents (80%).” Submit to the department and/or sch001

services office for their review. This cost shall be borne by the Archltect/Engmeer hY 4 /
] [ F

e [V

R

-

"

o The Architect/Engineer shall furnish six (6) sets of prints of Phase III 100%E Construcuon Pocuments
to the Owner, including Drawings and Specifications; plus one (1) set of 1!” x 177 w1th cover
including title and signature lines as stated in the Standard Form of Agreement Between the
Owner and Architect/Engineer B101-2007, Article 3.4.1, “Constructlon Documents (100%) s
This cost shall be borne by the Architect/Engineer. These six sets MUST be signed sealed by the
Architect/Engineer and/or Engineer(s) of record. CADD system shall be implemented as
applicable. Drawing Files are to be submitted in CADD format 2010 or earlier and forwarded to the
Department of Construction/Vault. If you have any questions, please call 850-617- 1825 or 850-617-
5900. // -

§ 3.4.3 During the development of the Construction Documents, the Architect/Engineer shall asmst the Ownerinthe %
development and preparation of (1) bidding and procurement information that describes the tlme place and ;
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and I
Contractor; and (3) the Conditions of the'Contract for Construction (General, Supplementary and other Conditions). ;
The Architect/Engineer shall also compile a project manual that includes the Conditions of the Contract for

Construction and Specifications and may include bidding requirements and sample forms. g

§ 3.4.4 The Architect/Engineer shall update the estimate for the Cost of the Work.
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§ 3.4.5 The Architect/Engineer shall submit the Construction Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the
Owner’s approval,

§3.4.6 Note: 10% of construction design phase fee will be held until all design documents have satisfied all code
mandatories and the Leon County School Board Certified Building Official also accepts théfﬁ."

§ 3.5 BIDDING OR NEGOTIATION PHASE SERVICES
§ 3.5.1 GENERAL { —
The Architect/Engineer shall assist the Owner in establishing a list of prospective contractors. Following the
Owner’s approval of the Construction Documents, the Architect/Engineer shall assist the Owner-in (1) obtaining - - -
either competitive bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining

the successful bid or proposal, if any; and, (4) awarding and preparing contracts for consﬁuctif)f.

LRn—

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract DoGiiments.

§3.5.2.2 The Architect/Engineer shall assist the Owner in bidding the Project by E
A1 procuring the reproduction of Bidding Documents for distribution to prospective bidders; |
.2 distributing the Bidding Documents to prospective bidders, requesting their 'retufn upon co;npl‘!étion
of the bidding process, and maintaining a log of distribution and retrieval and ofithe amomits o;f
deposits, if any, received from and returned to prospective bidders; oo B e

G

3 organizing and conducting a pre-bid conference for prospective bidders;  b.. e ...

4 preparing responses to questions from prospective bidders and providing clarifications and .
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and R

.5  organizing and conducting the opening of the bids, and subsequently documenting and distributing * P !
the bidding results, as directed by the Owner. _—t R

§ 3.5.2.3 The Architect/Engineer shall consider requests for substitutions, if the Bidding Dogﬁﬁigggs periutl
substitutions, and shall prepare and distribute addenda identifying approved substitutions td»all"presp_‘egtive bidders.

[P S
/

§ 3.5.3 NEGOTIATED PROPOSALS
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§3.5.3.2 The Architect/Engineer shall assist the Owner in obtaining proposals by i
A procuring the reproduction of Proposal Documents for distribution to prospective-contractors, and
requesting their return upon completion of the negotiation process; /ﬁ . i
-2 organizing and participating in selection interviews with prospective contracfors;dnd v, ' 7
.3 participating in negotiations with prospective contractors, and subsequently pre;faring a suinm‘a’éryl
report of the negotiation results, as directed by the Owner. o .
R

e

§3.5.3.3 The Architect/Engineer shall consider requests for substitutions, if the Proposal Décurilents permit

substitutions, and shall prepare and distribute addenda identifying approved substitutions to all?pr,ospcctiv% o

contractors. f

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL e T

§ 3.6.1.1 The Architect/Engineer shall provide administration of the Contract between the quef'?md the Contractor

as set forth below and in AIA Document A201™-2007, General Conditions of the Contract for Coristruction. If thé ~ ,

Owner and Contractor modify AIA Document A201-2007, those modifications shall not affect the 5

Architect/Engineer’s services under this Agreement unless the Owner and the Architect/Enéinejér amend this i

Agreement. b |
P ]

§ 3.6.1.2 The Architect/Engineer shall advise and consult with the Owner during the Constnilctic;}nkljl_lgsc Services. I

The Architect/Engineer shall have authority to act on behalf of the Owner only to the extenit provided in this

Agreement. The Architect/Engineer shall not have control over, charge of, or responsibility for the construction -

means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the
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Work, nor shall the Architect/Engineer be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect/Engineer shall be responsible for the
Architect/Engineer’s negligent acts or omissions, but shall not have control over or charge of, and shall not be
responsible for, acts or omissions of the Contractor or of any other persons or entities performing portions of the
Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect/Engineer’s responsibility to provide ConstructioniPhase Services

commences with the award of the Contract for Construction and terminates on the date the ‘Architect/Engineer issues

the final Certificate for Payment.

§ 3.6.2 EVALUATIONS OF THE WORK ' o %

§ 3.6.2.1 The Architect/Engineer shall visit the site at intervals appropriate to the stage of constmctlon oras-> e

otherwise required in Section 4.3.3, to become generally familiar with the progress and quaﬁlty of the portion of the

Work completed, and to determine, in general, if the Work observed is being performed in a manner indicating that

the Work, when fully completed, will be in accordance with the Contract Documents. Howgzef the

Architect/Engineer shall not be required to make exhaustive or continuous on-site inspections to check the quality or

quantity of the Work. On the basis of the site visits, the Architect/Engineer shall keep the (fwner reasonably

informed about the progress and quality of the portion of the Work completed, and report to thé Owner (l) kr10wn

deviations from the Contract Documents and from the most recent construction schedule s1fbm1tted by the

Contractor, and (2) defects and deficiencies observed in the Work. ;
!

§ 3.6.2.2 The Architect/Engineer has the authority to reject Work that does not conform to the Contract Docu | ents.
Whenever the Architect/Engineer considers it necessary or advisable, the Arch1tect/Engmeér shall iave the authority =
to require inspection or testing of the Work in accordance with the provisions of the Contract Documents,.whether. .. 1
or not such Work is fabricated, installed or completed. However, neither this authority of the Architect/Engineer nor
a decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or
responsibility of the Architect/Engineer to the Contractor, Subcontractors, material and equipment supphers their ™

agents or employees or other persons or entities performing portions of the Work. e o
' [

!

§ 3.6.2.3 The Architect/Engineer shall interpret and decide matters concerning performance; under and requlrements
of, the Contract Documents on written request of either the Owner or Contractor. The Archltect/Engmeer ] response
to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable SR

promptness. e Lo

§ 3.6.2.4 Interpretations and decisions of the Architect/Engineer shall be consistent with the intent of and reasonably
inferable from the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and decisions, the Architect/Engineer shall endeavor to secure faithful performance by both Owner
and Contractor, shall not show partiality to either, and shall not be liable for results of mterpretatlons or decls1ons
rendered in good faith. The Architect/Engineer’s decisions on matters relating to aesthetic effect shall be, ﬁna] 1f
consistent with the intent expressed in the Contract Documents. : _;

:
b P
i :

!
§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Dec151on Maker, as that
term is defined in AIA Document A201-2007, the Architect/Engineer shall render initial dec1s10ns on Clalms}
between the Owner and Contractor as provided in the Contract Documents. o B}

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect/Engineer shall review and certify the amounts due the Contractor and shall issue certificates
in such amounts. The Architect/Engineer’s certification for payment shall constitute a representation to the Owner,
based on the Architect/Engineer’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising
the Contractor’s Application for Payment, that, to the best of the Architect/Engineer’s knowledge information and
belief, the Work has progressed to the point indicated and that the quality of the Work is in accofdance with the
Contract Documents. The foregoing representations are subject (1) to an evaluation of the Work for conformance P
with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests arid inspections, (3) to t
correction of minor deviations from the Contract Documents prior to completion, and (4) to spec1ﬁc qualifications P
expressed by the Architect/Engineer. I :

i
7

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Arc}ntect/Engmeer has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
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construction means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received
from Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s
right to payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on
account of the Contract Sum.

§ 3.6.3.3 The Architect/Engineer shall maintain a record of the Applications and Certificates for Payment.
I

§3.6.4 SUBMITTALS E

§ 3.6.4.1 The Architect/Engineer shall review the Contractor’s submittal schedule and shall hot inreasonably delay

or withhold approval. The Architect/Engineer’s action in reviewing submittals shall be taken in accordance with the

approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness s while

allowing sufficient time in the Architect/Engineer’s professional judgment to permit adequate nev1ew SR

§ 3.6.4.2 In accordance with the Architect/Engineer-approved submittal schedule, the Archltect/Engmeer shall
review and approve or take other appropriate action upon the Contractor’s submittals such f.s Shop Drawmgs
Product Data and Samples, but only for the limited purpose of checking for conformance with information given and
the design concept expressed in the Contract Documents. Review of such submittals is not fbr the purpose of
determining the accuracy and completeness of other information such as dimensions, quantme and installation or
performance of equipment or systems, which are the Contractor’s responsibility. The Arch1tect/Eng1neer pre view
shall not constitute approval of safety precautions or, unless otherwise specifically stated by the Archltect/En gineer,
of any construction means, methods, techniques, sequences or procedures. The Architect/Engineer’s approval of a
specific item shall not indicate approval of an assembly of which the item is a component. E i f

| S oo v s

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or s e

certifications by a design professional related to systems, materials or equipment, the Architect/Engineer shall
specify the appropriate performance and design criteria that such services must satisfy. The Architect/Engineer sha]l
review Shop Drawings and other submittals related to the Work designed or certified by the design professional -~
retained by the Contractor that bear such professional’s seal and signature when submitted to the Arch1tect/Engmeer
The Architect/Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of thé” serv1ces 4 '
certifications and approvals performed or provided by such design professionals. ¢ e !

H s ¢
.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect/Engineer shall review and respond to requests for
information about the Contract Documents. The Architect/Engineer shall set forth in the Contract Documents the '
requirements for requests for information. Requests for information shall include, at a minimum, a detailed 3 written
statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the i
clarification requested. The Architect/Engineer’s response to such requests shall be made in writing within any time
limits agreed upon, or otherwise with reasonable promptness. If appropriate, the Archltect/Engmeer shall prepare
and issue supplemental Drawings and Specifications in response to requests for mformatlon . e -‘ .
§ 3.6.4.5 The Architect/Engineer shall maintain a record of submittals and copies of subm1ttals supphed by the .
Contractor in accordance with the requirements of the Contract Documents. b 4
§ 3.6.5 CHANGES IN THE WORK ; E
§ 3.6.5.1 The Architect/Engineer may authorize minor changes in the Work that are consistént w1th the mtent of the
Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time.
Subject to the provisions of Section 4.3, the Architect/Engineer shall prepare Change Orders and Construction "
Change Directives for the Owner’s approval and execution in accordance with the Contract Documents.

-

§ 3.6.5.2 The Architect/Engineer shall maintain records relative to changes in the Work. .

X
4

§ 3.6.6 PROJECT COMPLETION ] ,
§ 3.6.6.1 The Architect/Engineer shall conduct inspections to determine the date or dates of ‘Substantlal Completion k}
and the date of final completion; issue Certificates of Substantial Completion; receive ﬁ'om,' the. ‘Contractor and
forward to the Owner, for the Owner’s review and records, written warranties and related documents required by the ;
Contract Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final :
inspection indicating the Work complies with the requirements of the Contract Documents.

t
w.i'
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§ 3.6.6.2 The Architect/Engineer’s inspections shall be conducted with the Owner to check conformance of the Work
with the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted
by the Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect/Engineer shall inform the Owner about
the balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the
Contract Sum, if any, for final completion or correction of the Work. f’*’“ §

j
§ 3.6.6.4 The Architect/Engineer shall forward to the Owner the following information received from the Contractor:

(1) consent of surety or sureties, if any, to reduction in or partial release of retainage or the malé_i_qgfgf: final payment;

(2) affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any
other documentation required of the Contractor under the Contract Documents. [ro e

o
§ 3.8.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect/Engineer shall, without additional compensation, conduct a meeting with the Owner to review the
facility operations and performance. '

I

§ 3.6.6.6 The Architect/Engineer shall, upon completion of the Project, including correctiorf; byi the Contr. rc'tﬂo’r of any
discrepancies on the punch list, prepare a Department of Education, Office of Education: | [ ?
¢ Three (3) original OEF 209 Certificates of Final Inspection, i !

e Three (3) original AIA Documents G704-2000, Certificate of Substantial Complet}on,f E

o Three original (3) OEF 110B Certificates of Final Occupancy and submitiit to the Owner/Code..

Enforcement Office.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect/Engineer shall provide the listed Additional Services only if specifically designated in the table beldw as
the Architect/Engineer’s responsibility, and the Owner shall compensate the Architect/Engineer as provided in, '
Section 11.2. o ?
§

h ot
b a,

| Additional Services Responsibility Location of Service Description
(Architect, Owner | (Section 4.2 below or in ah exhibit
or attached to this dogﬁinentmand o~
Not Provided) identified below) ...
§41.1  Programming (B202™-2009) Not Provided || '
| §44.2  Multiple preliminary designs i Not Provided
{ Architect/Enginee Bl T L b
§41.3  Measured drawings r AN Y
§41.4 Existing facilities surveys Not Provided
§4.1.5 Site Evaluation and Planning (B203™-2007) Not Provided !
§4.1.6  Building Information Modeling (E202™-— Not Provided  |! __ - i
2008) ] tod P
. Included in Basic |
§44.7  Civil engineering Services i
§4.1.8 Landscape design Not Provided
§4.1.9 Architect/Engineerural Interior Design Not Provided 4 o
(B252™-2007) ) L
§41.10  Value Analysis (B204™-2007) | Not Provided
Architect/Enginee 42
§4.41.11  Detailed cost estimating r ‘ iy
§4442  Onssite Project Representation (B207™-2008) |  NotProvided ||
«Architect/Enginee | a2 .
§41.13 Conformed construction documents LS S I
§44.44  As-Designed Record drawings i NotProvided |!
§4.1.15 As-Constructed Record drawings ' NotProvided |
§4.4.16  Post occupancy evaluation | Architect/Enginee 42
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f

§41.17  Facility Support Services (B210™-2007) ' NotProvided ||
§4.1.18  Tenant-related services . NotProvided ||
§4.1.19  Coordination of Owner’s consultants . NotProvided ||
§41.20 Telecommunications/data design I
§41.21  Security Evaluation and Planning (B206™-— Not Provided || T

2007) P!
§41.22 Commissioning (B211™-2007) | NotProvided ||
§4.1.23  Extensive environmentally responsible design || Not Provided | o,
§41.24  LEED® Certification (B214™2012) Not Provided ?
§4.1.25  Fast-track design services Not Provided .
§4.1.26  Historic Preservation (B205™-2007) | NotProvided ||
§4.1.27  Fumiture, Furnishings, and Equipment Design |, _NotProvided || e

(B253™-2007) b

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect/Engineer’ss
responsibility, if not further described in an exhibit attached to this document. '

Additional Services shall be submitted on Leon County School Amendment to Professionial Services Férmilocated
on Leon County School website at forms online at hitp://www.leonschools.net/Pave/282, Subimit three (3) originals
with signature/seal to the Project Coordinator for processing for Board approval. Approﬁriate-backup:rnfor ation-- - -,
shall be submitted with each original. E !

Additional Services included in this Contract as part of Architect/Engineer Name, proposal dated XXX X, XXXX, e
includes the following;: o i

Additional Services F.ee"j‘ — il |

Additional Services Sub-Total | i

e

Additional Services Reimbursables Sub-Total
Total Additional Service Fee for this scope of work

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement. o
Except for services required due to the fault of the Architect/Engineer, any Additional Services provided in
accordance with this Section 4.3 shall entitle the Architect/Engineer to compensation pursuant to Sectlon 11.3 and
an appropriate adjustment in the Architect/Engineer’s schedule. f ;,» " ‘ x

. ! -
§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Archrtect/Engmeer shall notlfy
the Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The |
Architect/Engineer shall not proceed to provide the following services until the Archltect/Engmeer receives the
Owner’s written authorization: ‘ i s E ;‘ e

1 Services necessitated by a change in the Initial Information, previous instructions or approvals given ;
by the Owner, or a material change in the Project including, but not limited to size; quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery
method;

.2 Services necessitated by the Owner’s request for extensive environmentally respon51ble design_
alternatives, such as unique system designs, in-depth material research, energy modelmg, or LEED®
certification; '

.3 Changing or editing previously prepared Instruments of Service necess1tated by the enactment or
revision of codes, laws or regulations or official interpretations; i

4 Services necessitated by decisions of the Owner not rendered in a timely ma.:mer or any other failure :
of performance on the part of the Owner or the Owner’s consultants or contractors i :

5  Preparing digital data for transmission to the Owner’s consultants and contractors or to other Owneér
authorized recipients; L
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6 Preparation of design and documentation for alternate bid or proposal requests proposed by the
Ownmer;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where
the Architect/Engineer is party thereto;

.9  Evaluation of the qualifications of bidders or persons providing proposals;

A0  Consultation concerning replacement of Work resulting from fire or other c4ui§€;during construction;
or [

A1 Assistance to the Initial Decision Maker, if other than the Architect/Engineer. |

§ 4.3.2 To avoid delay in the Construction Phase, the Architect/Engineer shall provide the following Additional {
Services, notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise‘to the:
need. If the Owner subsequently determines that all or parts of those services are not required, the Owner shall give
prompt written notice to the Architect/Engineer, and the Owner shall have no further obligg t1on to compensate the
Architect/Engineer for those services:

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedu"le" agreed to by the
Architect/Engineer;

2 Responding to the Contractor’s requests for information that are not prepared méaecordance wlkth the
Contract Documents or where such information is available to the Contracto} froma careﬁ}l study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence;or documentatron

3 Preparing Change Orders and Construction Change Directives that require ei/aluatlon of Cpntractor s

proposals and supporting data, or the preparation or revision of Instruments ?f Sermicer T T E
4  Evaluating an extensive number of Claims as the Initial Decision Maker; ! .o om s on o
.5  Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or <h

6 To the extent the Architect/Engineer’s Basic Services are affected, providing Construction Phase ~
Services 60 days after (1) the date of Substantial Completion of the Work or (2) the antrcrpated date .
of Substantial Completion identified in Initial Information, whichever is earher y

§ 4.3.3 The Architect/Engineer shall provide Construction Phase Services exceeding the lmhts sét forth below és

Additional Services. When the limits below are reached, the Architect/Engineer shall notrfy the Owner £
A Reviews of each Shop Drawing, Product Data item, sample and similar submittal of the Contractor as
required. e, ,
.2 Visits to the site by the Architect/Engineer over the duration of the Project during construction as :
required

.3 Inspections for any portion of the Work to determine whether such portion of the Work is ) ;
substantially complete in accordance with the requirements of the Contract Documents as requlred
4  Inspections for any portion of the Work to determine final completion as reqmred N \ L

Total reviews as outlined above shall be included in phased projects too. E ‘ b

§ 4.3.4 If the services covered by this Agreement have not been completed within thlﬁy—SlX1(36 ) months of the date
of this Agreement, through no fault of the Architect/Engineer, extension of the Archrtect/Engmeer S serv1ces beyond
that time shall be compensated as Additional Services. ;
§ 4.3.5 The retained design professional shall specifically require any authorized professional consultant to visit the
work under construction as often as necessary to keep informed as to the progress and quality of the work and -
endeavor to guard against defects and deficiencies in construction of the work for which he or/sh‘é is responsible.

ARTICLES OWNER'’S RESPONSIBILITIES .
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide mformatlon in a timely manner o
regarding requirements for and limitations on the Project, including a written program wh1ch shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relatlonshlps flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after recerpt of a written request
from the Architect/Engineer, the Owner shall furnish the requested information as necessary and relevant for the
Architect/Engineer to evaluate, give notice of or enforce lien rights.
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§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect/Engineer. The Owner and the Architect/Engineer shall thereafter agree to
a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf witht&spect to the Project.
The Owner shall render decisions and approve the Architect/Engineer’s submittals in a timély thanner in order to
avoid unreasonable delay in the orderly and sequential progress of the Architect/Engineer’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations iand utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal mfo;manon shall include;as -~
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; §des1gnated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictipns, boundaries and

contours of the site; locations, dimensions and necessary data with respect to existing bulldmgs other improvements

and trees; and information concerning available utility services and lines, both public and pnvate above and below

grade, including inverts and depths. All the information on the survey shall be referenced tda Pro_] ect benchmark.

5 l

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include but are noFt limited to test

borings, test pits, determinations of soil bearing values, percolation tests, evaluations of haz ardous matenals Beismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for antlctpatmg subsod

conditions, with written reports and appropriate recommendations. : i

| S— P o i swaw

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the. » uvecn. v
Architect/Engineer. Upon the Architect/Engineer’s request, the Owner shall furnish copies of the scope of services

in the contracts between the Owner and the Owner’s consultants. The Owner shall furnish the services of consultants
other than those designated in this Agreement, or authorize the Architect/Engineer to furnish them as an Addmonal

Service, when the Architect/Engineer requests such services and demonstrates that they are reasonably requn‘ed by..
the scope of the Project. The Owner shall require that its consultants maintain professional 11ab1hty insurance as
appropriate to the services provided. =

b
y ol
3

R

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Docmnents such as {
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous matenals e

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be&'
reasonably necessary at any time for the Project to meet the Owner’s needs and interests. g

§ 5.9 The Owner shall provide prompt written notice to the Arch1tect/Engmeer if the Owner becomes aware of any !
fanlt or defect in the Project, including errors, omissions or inconsistencies in the Archltect/{Engmeer s Instruments o
of Service. (of \E ) 3

i <
§ 5.10 Except as otherwise provided in this Agreement, or when direct communications havfe béen speciaﬁy ;
authorized, the Owner shall endeavor to communicate with the Contractor and the Arch1tect/E1’agmeer ] consultants
through the Architect/Engineer about matters arising out of or relating to the Contract Documents The Owner shall . _
promptly notify the Architect/Engineer of any direct communications that may affect the Archltect/Engmeer s
services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Arch1tect/Eng1neer s duties- ..

and responsibilities set forth in the Contract for Construction with the Architect/Engineer’s serv1ces set forth in this
Agreement. The Owner shall provide the Architect/Engineer a copy of the executed agreement between the Owner” '
and Contractor, including the General Conditions of the Contract for Construction. ; / i

§ 5.12 The Owner shall provide the Architect/Engineer access to the Project site prior to commencement of the Work
and shall obligate the Contractor to provide the Architect/Engineer access to the Work wherevc%r it is in preparation
Or progress. i
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ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect/Engineer and shall include contractors’® general
conditions costs, overhead and profit. The Cost of the Work does not include the compensation of the
Architect/Engineer, the costs of the land, rights-of-way, financing, contingencies for changes in the Work or other
costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and nga;i)e adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Ownér’s Pudget for the Cost of
the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cést of the Work prepared
by the Architect/Engineer, represent the Architect/Engineer’s judgment as a design professfonal. It is recognized,
however, that neither the Architect/Engineer nor the Owner has control over the cost of labpr, materials or* ~=-
equipment; the Contractor’s methods of determining bid prices; or competitive bidding, market or negotiating
conditions. Accordingly, the Architect/Engineer cannot and does not warrant or represent that Bids or negotiated
prices will not vary from the Owner’s budget for the Cost of the Work or from any estimate of the Cost of the Work

or evalnation prepared or agreed to by the Architect/Engineer.

§ 6.3 In preparing estimates of the Cost of Work, the Architect/Engineer shall be permitted to ilgclude coniiﬁééncies
for design, bidding and price escalation; to determine what materials, equipment, component s;istems and:l types of

construction are to be included in the Contract Documents; to make reasonable adjustments in the program and
scope of the Project; and to include in the Contract Documents alternate bids as may be neclessa‘,ry to adjust the
estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work. The Architequngineer’s‘-::}timate
of the Cost of the Work shall be based on current area, volume or similar conceptual estima.tingf ‘techniques. If the™™
Owner requests detailed cost estimating services, the Architect/Engineer shall provide such services as an Additional ..

Service under Article 4.

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect/Engineer submits ”
the Construction Documents to the Owner, through no fault of the Architect/Engineer, the Owner’s budget for the i
Cost of the Work shall be adjusted to reflect changes in the general level of prices in the applicable Construction |
market. ( o P

!

T 4

§ 6.5 If at any time the Architect/Engineer’s estimate of the Cost of the Work exceeds the O‘Wnerfg_ budget for the
Cost of the Work, the Architect/Engineer shall make appropriate recommendations to the Owner to adjust the L
Project’s size, quality or budget for the Cost of the Work, and the Owner shall cooperate with the Architect/Engineer
in making such adjustments. e

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall ~ » ‘ ) S
A give written approval of an increase in the budget for the Cost of the Work; / s N ="
.2 authorize rebidding or renegotiating of the Project within a reasonable time;f g‘ P
.3 terminate in accordance with Section 9.5; g : ’
4  in consultation with the Architect/Engineer, revise the Project program, scope, or quality aslL required
to reduce the Cost of the Work; or E ' F F

.5  implement any other mutually acceptable alternative. £ ins Cd

2z

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect/Engineer, without additional compensation,
shall modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work

at the conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6:1: The
Architect/Engineer’s modification of the Construction Documents shall be the limit of the Architect/Engineer’s
responsibility under this Article 6. s '

‘ 4 \
ARTICLE 7 COPYRIGHTS AND LICENSES [} [
§ 7.1 The Architect/Engineer and the Owner warrant that in transmitting Instruments of Seriyice", or any other i
information, the transmitting party is the copyright owner of such information or has permission from the copyright .
owner to transmit such information for its use on the Project. If the Owner and Architect/Erigini:er intend to transmit

Instruments of Service or any other information or documentation in digital form, they shall endeavor to establish
necessary protocols governing such transmissions.

——

¢
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§ 7.2 The Architect/Engineer and the Architect/Engineer’s consultants shall be deemed the authors and owners of
their respective Instruments of Service, including the Drawings and Specifications, and shall retain all common law,
statutory and other reserved rights, including copyrights. Submission or distribution of Instruments of Service to
meet official regulatory requirements or for similar purposes in connection with the Project is not to be construed as
publication in derogation of the reserved rights of the Architect/Engineer and the Architect/Engineer’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect/Engineer grants to the Owner a noneXtliisive license to use
the Architect/Engineer’s Instruments of Service solely and exclusively for purposes of conétruéting, using,
maintaining, altering and adding to the Project, provided that the Owner substantially perfoimsgits obligations,
including prompt payment of all sums when due, under this Agreement. The Architect/Engneegg shall obtain similar
nonexclusive licenses from the Architect/Engineer’s consultants consistent with this Agreement. The license granted %
under this section permits the Owner to authorize the Contractor, Subcontractors, Sub-subcontractors-and material = =+~
or equipment suppliers, as well as the Owner’s consultants and separate contractors, to repn_odu{ce applicable portions

of the Instruments of Service solely and exclusively for use in performing services or const;"uction for the Project. If

the Architect/Engineer rightfully terminates this Agreement for cause as provided in Sectioé‘? “1 , the license granted

in this Section 7.3 shall terminate.

-y
§7.3.1 In the event the Owner uses the Instruments of Service without retaining the author gﬁf the Instrume‘;t‘ék)f
Service, the Owner releases the Architect/Engineer and Architect/Engineer’s consultant(s) froni all claims an

causes of action arising from such uses. The Owner, to the extent permitted by law, further iagrées to indemnify and
hold harmless the Architect/Engineer and its consultants from all costs and expenses, inclu&ingfi the cost of defense,
related to claims and causes of action asserted by any third person or entity to the extent suéh cbsts and expenses
arise from the Owner’s use of the Instruments of Service under this Section 7.3.1. The term:s of this Sé¢tion 7.31"" ~~ - T
shall not apply if the Owner rightfully terminates this Agreement for cause under Section 9:4. ... wx wov «orerewmmren e covr o o

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied .. ° :
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license-~ - !
granted herein to another party without the prior written agreement of the Architect/Engineer. Any uxguthoﬁzed use

of the Instruments of Service shall be at the Owner’s sole risk and without liability to the Archj;ect/Engig_gcnand the

. . ]
Architect/Engineer’s consultants. f . f

ARTICLE 8 CLAIMS AND DISPUTES )
§ 8.1 GENERAL T .
§ 8.1.1 The Owner and Architect/Engineer shall commence all claims and causes of action, whether in contract, dort,
or otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of thé -
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in

any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and- .,_
Architect/Engineer waive all claims and causes of action not commenced in accordance with this Section 8:1.1.

.,

l{ \V

s ot o

t
1
:
L.

L S ,
§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect/l:ingfileer waive all Tights”
against each other and against the contractors, consultants, agents and employees of the other for damages, excépt
such rights as they may have to the proceeds of such insurance as set forth in ATA Document A:201—2007 i Gefieral
Conditions of the Contract for Construction. The Owner or the Architect/Engineer, as appropriate, shall réquire of
the contractors, consultants, agents and employees of any of them similar waivers in favor g"f the other parties: .
enumerated herein. ! i

§ 8.1.3 The Architect/Engineer and Owner waive consequential damages for claims, disputes or other matters in
question arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to ali-
consequential damages due to either party’s termination of this Agreement, except as specifically provided in,

Section 9.7. K

£

§ 8.2 MEDIATION - b3
§8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to of is the subject of a lien
arising out of the Architect/Engineer’s services, the Architect/Engineer may proceed in accbrdér__lge with applicable
law to comply with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding_
dispute resolution. I
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§ 8.2.2 The Owner and Architect/Engineer shall endeavor to resolve claims, disputes and other matters in question
between them by mediation which, unless the parties mutually agree otherwise, shall be administered by the
American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on
the date of the Agreement. A request for mediation shall be made in writing, delivered to the other party to the
Agreement, and filed with the person or entity administering the mediation. The request may be made concurrently
with the filing of a complaint or other appropriate demand for binding dispute resolution but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be'stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration proceeding is stayed pursuant to this section, the parties may nonetheless
proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings! L“ _

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation|shall be held in theplace. -
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, “the method of binding
dispute resolution shall be the following: T

[N/A]  Arbitration pursuant to Section 8.3 of this Agreement

[XX] Litigation in a court of competent jurisdiction

S e r——

[N/A]  Other _ SN

ARTICLE 9 TERMINATION OR SUSPENSION
§ 9.4 If the Owner fails to make payments to the Architect/Engineer in accordance with this Agreement, such fallure LT
shall be considered substantial nonperformance and cause for termination or, at the Architect/Engineer’s optlon, -
cause for suspension of performance of services under this Agreement. If the Architect/Engineer elects to suspendE

services, the Archltect/Engmeer shall give seven days’ written notice to the Owner before suspendmg services: In |

the event of a suspension of services, the Architect/Engineer shall have no liability to the Owner for delay or i
damage caused the Owner because of such suspension of services. Before resuming serv1c&s the: Archttect/Engmecr
shall be paid all sums due prior to suspension and any expenses incurred in the interruption #ind resumptlon of the |
Architect/Engineer’s services. The Architect/Engineer’s fees for the remaining services and the time schedules shall
be equitably adjusted. “w

§ 9.2 If the Owner suspends the Project, the Architect/Engineer shall be compensated for services performed prior to
notice of such suspension. When the Project is resumed, the Archltect/Engmeer shall be compensated for expenses
incurred in the interruption and resumption of the Architect/Engineer’s services. The Archxteét/Engmeer ;‘fees for
the remaining services and the time schedules shall be equitably adjusted. / . %“"

! SR

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault df the
Architect/Engineer, the Architect/Engineer may terminate this Agreement by giving not less than seven days

written notice, ; i :‘
S bt

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notlce should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating

the termination.

.«...,_t
"./
e

S

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the
Architect/Engineer for the Owner’s convenience and without cause. ;o

§ 9.6 In the event of termination not the fault of the Architect/Engineer, the Arch1tect/Engmeer shall be compensated
for services performed prior to termination, together with Reimbursable Expenses then due and all Termination
Expenses as defined in Section 9.7. b

3

]
;
3
;
)
:

§ 9.7 Termination Expenses are in addition to compensation for the Architect/Engineer’s serv1ces and include
expenses directly attributable to termination for which the Architect/Engineer is not otherwise compensated; plus an-
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amount for the Architect/Engineer’s anticipated profit on the value of the services not performed by the
Architect/Engineer.

§ 9.8 The Owner’s rights to use the Architect/Engineer’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 11.9.

ARTICLE10 MISCELLANEOUS PROVISIONS E’“
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the

parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern
Section 8.3,

e i et

i
§10.2 Terms in this Agreement shall have the same meaning as those in the Agreement be een Ownerand~ -~ ~ -
Construction Manager at Risk Leon County School Board Projects. t E

§ 10.3 The Owner and Architect/Engineer, respectively, bind themselves, their agents, succlsso;s assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect/Engineer shall ass1gn this Agreement
without the written consent of the other, except that the Owner may assign this Agreement 0 a.lender prov1dmg
financing for the Project if the lender agrees to assume the Owner’s rights and obligations under this Agréemént.

§ 10.3.1 If the total for any single project paid to the project Architect/Engineer’s consultant exceeds $50§00q.00, the

following provisions shall apply: E E f

P
. . . . o O S PP S
a. The Architect/Engineer shall execute and furnish to the Board a truth-in-negotiation certificate stating that wage {
rates and other factual unit costs supporting the compensation are accurate, complete and current at the time of - - '
contracting. L

b. The original contract price and any additions thereto shall be adjusted to exclude any significant sums whén the e
Board determines the contract price was increased due to inaccurate, incomplete or non—curjgnt wage rates apd
other factual costs. All such contract adjustments shall be made within one (1) year followmg end of contractF

¢

-7

F
c. The Architect/Engineer (or registered surveyor and mapper or professional engineer, as app“hcab_ls) warrahts
that he or she has not employed or retained any company or person, other than a bona fide employee work1£g
solely for the Arch1tect/Eng1neer (or registered surveyor and mapper, landscape Archltect/Engmeer or-
professional engineer, as applicable) to solicit or secure this agreement and that he or she has not paid or agreed
to pay any person, company, corporation, individual, or firm, other than a bona fide employee working solely
for the Architect/Engineer, (or registered surveyor and mapper or professional engineer, as applicable) any fee,
commission, percentage, gift, or any other consideration, contingent upon or resultmg from the award or

making of this Agreement. i' Ly o

1y E
5 ‘% & x“

§ 10.3.2 It is understood that this is a Contract for Professional Services of the Archltect/EI:flglné,er herem;fter named
or his/her qualified representatives. If, for any reason, the Architect/Engineer is unablé to, perform t%le s'erv1ces
under this contract, the Owner shall have the right either to name or approve, another Archxtect/Engmeer without

prejudice.

| &=
i

§ 10.4 If the Owner requests the Architect/Engineer to execute certificates, the proposed lar{guage of such certificates .

shall be submitted to the Architect/Engineer for review at least 14 days prior to the requested dates of execution. If

the Owner requests the Architect/Engineer to execute consents reasonably required to facilitate as51gnment toa

lender, the Archxtect/Engmeer shall execute all such consents that are consistent with this Agreement prov1ded the -

proposed consent is submitted to the Architect/Engineer for review at least 14 days prior to executmn The-

Architect/Engineer shall not be required to execute certificates or consents that would requ1re knowledge services \

or responsibilities beyond the scope of this Agreement. [ 7 \

E é b

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor ‘ i

of a third party against either the Owner or Architect/Engineer. | ;
s P

§ 10.6 Unless otherwise required in this Agreement, the Architect/Engineer shall have no respons1b111ty for the

discovery, presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic

substances in any form at the Project site.
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§10.7 The Architect/Engineer shall have the right to include photographic or artistic representations of the design of
the Project among the Architect/Engineer’s promotional and professional materials. The Architect/Engineer shall be
given reasonable access to the completed Project to make such representations. However, the Architect/Engineer’s
materials shall not include the Owner’s confidential or proprietary information if the Owner has previously advised
the Architect/Engineer in writing of the specific information considered by the Owner to be confidential or

proprietary. The Owner shall provide professional credit for the Architect/Engineer in the wner s promotional
materials for the Project.

§ 10.8 If the Architect/Engineer or Owner receives information specifically designated by £e o{her herpattyas
“confidential” or “business proprietary,” the receiving party shall keep such information s ctly  confidential and i

shall not disclose it to any other person except to (1) its employees, (2) those who need to know the content of such ~ 4

information in order to perform services or construction solely and exclusively for the Pl‘O_] ct, pr (3) its consultants

and contractors whose contracts include similar restrictions on the use of confidential information.

ARTICLE 11 COMPENSATION =

§ 11.1 For the Architect/Engineer’s Basic Services described under Article 3, the Owner shall compensate the

Architect/Engineer as follows:

b
Basic Services Fess listed in Article 3, 3.1.7 E

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the A:chltect/Englr_eer
follows: e

s

Additional Services Fess listed in Article 4, 4.2

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Sectlon 43, the
Owner shall compensate the Architect/Engineer as follows: ’ .

1

The parties involved shall meet and determine if the situation/issue follows under the ongmal scopé of work !or
hourly fee for services, or if it is an addition to the original scope of work. Once the determmatl_on is made the
Architect/Engineer shall submit three (3) original Amendment to Professional Services: forms including thelr
detailed proposal with appropriate backup information attached to each one. The Amendment to. Professmnal
Services form shall be submitted for Leon County School Board approval. e -

§ 11.4 Compensation for Additional Services of the Architect/Engineer’s consultants when not included in Section
11.2 or 11.3, shall be the amount invoiced to the Architect/Engineer plus One and Two-Tenths percent (1 20%), or .
as otherwise stated below: A %.\ -

Ve g ocl
§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work,
the compensation for each phase of services shall be as follows:

®
i

: P
Schematic Design Phase F F1fteen percent (15%)
H

Design Development Phase : Twenty percent (20%)
Construction Documents Phase **10% to be held on Document Phases unless § Forty percent (40%) !
all Mandatories have been met by Florida Department of Education and D

Leon County Schools

Bidding or Negotiation Phase Five percent (5%)
Construction Phase .. See Below

* Upon 25% Construction s FIVC percent (5%) )
*Upon 50% Construction !’ f Five percent (5%) . !
* Upon Final Completion FC : | Eight percent (8%) | |
* Upon FC and Closeout Docs received it Twopercent(2%) |
Total Basic Compensation On? hundred percent (100%) |

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portlons of the Project are
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent
services are performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the
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lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
the Cost of the Work for such portions of the Project. The Architect/Engineer shall be entitled to compensation in
accordance with this Agreement for all services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect/Engineer and the Architect/Engineer’s consultants, if any,
are set forth below. The rates shall be adjusted in accordance with the Architect/Engineer’s and Architect/Engineer’s

consultants’ normal review practices. P

Employee’s wages computed as a multiple of 3.0 x Employee’s Direct Personnel Expense [EDPE) not-to-exceed the

rate of Principal(s) at $150.00 per hour.

Employee or Category Rate enemic

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES

L AR T LA, R SRR ST AT B e s BN

L2 P H

.o s

Ty
£

i’
|

.

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and mcluQe
expenses incurred by the Architect/Engineer and the Architect/Engineer’s consultants directly related to t?e PEI'OJCCt

as follows:
A
2

3

wn

9

A0
A

H

. . Vo o rmo

Transportation and authorized out-of-town travel and subsistence, Is not aufhorlzed
Long distance services, dedicated data and communication services, teleconferences Project Web .. <. ...
sites, and extranets; Must be in writing with prior approval by owner;

E

Fees paid for securing approval of authorities having jurisdiction over the Project; Must be in e ?
writing with prior approval by owner; " o
Printing, reproductions, plots, standard form documents; Must be in writing with prlor approval by

owner; o
Postage, handling and delivery; Must be in writing with prior approval by ¢ owxlgr, .
Expense of overtime work requiring higher than regular rates, if authorized i in advance by the Ownér
Must be in writing with prior approval by owner; "~

Renderings, models, mock-ups, professional photography, and presentation materials requested by =
the Owner; Must be in writing with prior approval by owner; RN )
Architect/Engineer’s Consultant’s expense of professional liability insurance dedicated excluswely o .
this Project, or the expense of additional insurance coverage or limits if the Owner requests such ,;f
insurance in excess of that normally carried by the Architect/Engineer’s consultants ‘Must be in |
writing with prior approval by owner; Y g
All taxes levied on professional services and on reimbursable expenses; Must be in wrltmg w1th e
prior approval by owner; Not Applicable f v! L

Site office expenses; Must be in writing with prior approval by owner; and ; L

Other similar Project-related expenditures. Must be in writing with prior approval by OWIICI:.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by thé Archltect/Eng meér and .
the Architect/Engineer’s consultants plus one and one-tenth percent (1.10 %) of the expenses incurred. ;

Reimbursable Expenses Fee

Reimbursable Expenses (Basic Services) Listed in Article 3, 3.1.7 R

Reimbursable Expenses (Additional Services) Listed in Article 4, 4.2 ~ S

[ Total Reimbursable Expenses for Basic and Additional Services

¥
§ 11.9 COMPENSATION FOR USE OF ARCHITECT/ENGINEER’S INSTRUMENTS OF SERVICE ; :
§ 11.9.1 If the Owner terminates the Architect/Engineer for its convenience under Section 9:5, or the f
Architect/Engineer terminates this Agreement under Section 9.3, the Owner shall pay a llcensmg fee as
compensation for the Owner’s continued use of the Architect/Engineer’s Instruments of Serv1ce solely for purposes
of completing, using and maintaining the Project as follows: !

B e anatl

H

Compensation for use of Architect/Engineer’s Instruments of Services shall be negotiated between Owner and

AIA Document B101™ - 2007 (formerly B151™ - 1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects.
aAll rights reserved. WARNING: This ATIA Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction
or distribution of this AIA Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to
the maximum extent possible under the law. This draft was produced by AIA software at 09:48:39 on 03/17/2015 under Order No.2287834295_1
which expires on 08/05/2015, and is not for resale.

User Notes:

(1734431066)

19



Architect/Engineer.

§11.9.2 The exception to this is when the Owner commissions an Architect/Engineer to design a prototype design.
The Owner then owns the documents and has the rights to assign contract administration of them to the
Architect/Engineer or another Professional Architect/Engineer provided the designated Architect/Engineer assumes
full liability of said documents and has mutual release from the design Architect/Engineer. This does not waive any

of the Architect/Engineer’s rights. =

§ 11.10 PAYMENTS TO THE ARCHITECT/ENGINEER 1 g

§ 11.10.1 An initial payment of zero dollars ($0.00 ) shall be made upon execution of this Agrecmentandisthe
minimum payment under this Agreement. It shall be credited to the Owner’s account in the; final invoice. g

ww e r A B R

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion tp services performed.
Payments are due and payable thirty business days after receipt of the Architect/Engineer’s mv01ce If the invoice
has to be returned to the consultant for corrections and re-submitted to Leon County School Board, the
invoice will be handled as if it was just received by Leon County School Board prOJect coordinator and
accounting office. Amounts unpaid Zero (0) days after the invoice date shall bear NO interest at the rate entered
below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the
Architect/Engineer.

|
8
{
i

R

0.00% Zero

3
§ 11.10.3 The Owner shall not withhold amounts from the Architect/Engineer’s compensation to impose afpenélt“y:()r 7
liquidated damages on the Architect/Engineer, or to offset sums requested by or paid to contractors forthe costof . ... .}
changes in the Work unless the Architect/Engineer agrees or has been found liable for the amounts in a binding B
dispute resolution proceeding. - i

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and serv1ces perfonned on
the basis of hourly rates shall be available to the Owner at mutually convenient times. — “; :
- l

§ 11.10.5 The Architect/Engineer shall submit three (3) “original’ Leon County School Bpard Archltect/Engmeerr s
Form for Invoicing "forms" for payment according to milestones set forth in Article 11 Compensatlon " !
b
ARTICLE 12 SPECIAL TERMS AND CONDITIONS -

§ 12.1 Special terms and conditions that modify this Agreement are as follows:

L S

§ 12.1.1 Payment: The Architect/Engineer shall submit three (3) original LCSB Architect/Engineer’s Form for
Invoicing “forms” for payment according to milestones set forth in Article 11 Compensatlon/ L \‘\ E

Vi N \

§ 12.1.2 Change Orders: Any change order, which results from errors and/or omissions by the Archltect/Ehgmeer

shall require that the Architect/Engineer contribute all costs identified as being above first costs ;

4
5 P

§ 121.3 First Costs: "First Costs" of change orders caused by design errors a,gndliur omissiofns by the
Architect/Engineer as those costs which would reasonably have been incurred as part of thé original bid. R

§ 12.1.4 Upon completion of the project, all CADD system drawing files (civil, structural, Architect/Engineerural,
mechanical, plumbing, electrical and landscape drawings) shall be submitted to the Owner in Auto. CADD 2010 and
forward it to the Department of Construction/Vault. It is understood and agreed that CADD systems drawing ﬁles
furnished to the Owner by the Architect/Engineer, shall be for the Owner’s use only, for; the express purposé of
maintaining and updating their in-house record drawings; the CADD system drawing ﬁles fumxshed to the Owner * |
shall not be released by the Owner for use by other Architect/Engineers and/or Engmeers the Architect/Engineer
shall not be liable for changes, additions, modifications, and/or deletions made by ,theg Ovwmer and/or their
representatives to CADD system drawing files. :

s e T

i
{
14
H

§ 12.1.5 As-Builts shall be provided to the Architect/Engineer by the contractor. The, Architect/Engineer shall
convert and transmit the as-builts to the Owner in Auto CADD 2010 or earlier, and shall include a set of 24” x 36”
or 36” x 48” reproducible drawings.
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§ 12.1.6 As-Builts shall be transmitted by the Architect/Engineer to the Owner in Auto CADD format 2010 or
earlier, and reproducibles.

§ 12.1.7 The Architect/Engineer shall furnish one (1) complete sets of reduced 117 x 177 drawings to the Owner, one
(1) complete set of plans and specifications in PDF format, and AutoCAD format 2010 or earlier files for the

complete project in DWG format. "
!

ARTICLE 13 SCOPE OF THE AGREEMENT %

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner ahd the Architect/Engineer
and supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be )}
amended only by written instrument signed by both Owner and Architect/Engineer. [ e e

§ 13.2 This Agreement is comprised of the following documents listed below: i
1 AIA Document B101™-2007, Standard Form Agreement Between Owner and Architect/Engineer

.2 AIA Document B101™-2007, Exhibit A

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, this Contract has been fully executed on behalf of the parties hereto by its duly
authorized representatives as of the date first written above.

PROFESSIONAL ENGINEER CONSULTING FIRM

Name:
(SEAL)
ATTEST: e co g
¢ N e e ] . i
Name of Company:
By: P »
Name and Title: ; Pl
g
B
Secretary of Company by
LEON COUNTY SCHOOL BOARD ,
OWNER e |
T
By: e )
Board Chair or Vice Chair Ji
(SEAL) " -
p .
i . )
ATTEST: iy \ \
Board Secretary b S
) o
L L
Approved as to Form: Via Board Docs
School Board Attorney
¢ N

SRS

« exet—
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AIA Document B101™ - 2007

Exhibit A

Initial Information

for the following PROJECT:
Woodville K-8 School
9373 Woodville Highway
Tallahassee, Florida 32305
Site Improvements Project
THE OWNER:
LEON COUNTY SCHOOL BOARD
2757 West Pensacola Street
Tallahassee, Florida 32304
THE ARCHITECT/ENGINEER:
TBD

This Agreement is based on the following information.

ARTICLEA.1 PROJECT INFORMATION
§ A.1.1 The Owner’s program for the Project:

Information from the 2014-2019 Five-Year Work Plan and the 2012 Capital
Improvements Review Team (CIRT) Report for Woodville K-8 School
9373 Woodpville Highway Tallahassee, Florida 32305
Site Improvements Project
Total Estimated Construction Budget $1,500,000.00
§ A.1.2 The Project’s physical characteristics:
Site Improvements Project
Total Estimated Construction Budget $1,500,000.00
§ A.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:

The Total Estimated Construction Budget will be used as a basis for determining the

Architect/Engineer’s fee for all work designed or specified by the Architect/Engineer,

including labor, materials and built-in equipment, shall be determined as follows:
a. Listed above is the estimated cost .

§ A.1.4 The Owner’s other anticipated scheduling information, if any, not provided in
Section 1.2:

To be determined once Design Documents are submitted.

§ A.1.5 The Owner intends the following procurement or delivery method for the Project:

‘ADDITIONS “AND DELETIONS :

The author of this document
has added information
needed for its completion.
T author may also have
Frev1sed the text of the
orlglnal AIP A standard form,
AnEAddltlonb and Deletions
Report that! notes added
1nformat10nﬁas well as
rrev151ons t% the standard
form text.ib avallable from
the author and should be
‘reviewed:

This document has important
legal consequences: I
Consultatlon,wlth an
attorney is encouraged with
respect to.it§ completion
or medlflcatlon

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.

AIA Document B101™ - 2007 Exhibit A. Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights

reserved. WARNING: This ATA" Document is protected by U.S. Copyright Law and International Treaties.

Unauthorized reproduction or

distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 1
maximum extent possible under the law. This draft was produced by ATA software at 09:49:07 on 03/17/2015 under Order No. 2287834295 1 which

expires on 08/05/2015, and is not for resale.
User Notes:

(827746117)



Construction Manager at Risk Services using the Consultant’s Competitive Negotiations Act process and
recommendation to the board to begin negotiations.

§ A.1.6 Other Project information:

If there is any energy, or environmental, or historic preservation issues they are to be handled accordingly to the
requirements set forth in any local laws, ordinances, statutes, or other legal documents and information presented by
the agencies or Owner.

1
ARTICLEA.2 PROJECT TEAM
§ A.2.1 The Owner identifies the following representative in accordance with Section 5.3:

Name and Title Address Phone Number

Danny Allbritton, Director of Construction 3420 West Tharpe Street, Suite 100 850-617-5900
Tallahassee, Florida 32303

Rod McQueen, Certified Building Official 3420 West Tharpe Street, Suite 100 _850-617-1838
Tallahassee, Florida 32303 1

Assigned Project Coordinator 3420 West Tharpe Street, Suite 100 850-617-5900
Tallahassee, Florida 32303 ! ]

Leon County Schools Inspector 3420 West Tharpe Street, Suite 100 850-617-1838
Tallahassee, Florida 32303 i

§ A.2.2 The persons or entities, in addition to the Owner’s representative, who are required to review the
Architect/Engineer’s submittals to the Owner are as follows:

Not Applicable.

§ A.2.3 The Owner will retain the following consultants and contractors:

Geotechnical/Environmental Engineer(s) for Construction materials testing and Test and Balance.

§ A.2.4 The Architect/Engineer identifies the following representative in accordance with Section 2.3:

Name and Title Address Phone Number

§ A.2.5 The Architect/Engineer will retain the consultants identified in Sections A.2.5.1 and ;%.2.5.2,

To be determined after Consultant’s Competitive Negotiations Act process and recomment%atioh to Leon County
. - . i ] i
School Board to begin negotiations. i

§ A.2.5.1 Consultants retained under Basic Services:
A Structural Engineer

.2 Mechanical Engineer
3 Electrical Engineer
4  Civil Engineer
§ A.2.5.2 Consultants retained under Additional Services:
1 Structural Engineer
.2 Mechanical Engineer

3 Electrical Engineer
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4  Civil Engineer
§ A.2.6 Other Initial Information on which the Agreement is based:
§ A.2.6.1 LEVEL 2 SCREENING REQUIREMENTS:
The following provisions which implement the requirements of Leon County School Bo ard, Policy 8475, Florida

Statute Sections 1012.315, 1012.32, 1012.465 (Jessica Lundsford Act), 1012.467 and 1 012.468 are included as
additional terms and conditions of the contract: !

e

FINGER PRINTING AND BACKGROUND CHECK: The vendor/contractor agrees [to comply with-alt——
requirements of Board Policy 8475 and Florida State Statutes Sections 1012.315, 1012 32, 1012.465 (Jessica
Lundsford Act), 1012.467 and 1012.468 by certifying that any/all employees have completed the mandatory
background screenings as required by the referenced policy and statutes and shall provide-the School Board with
proof of compliance. These certifications will be provided to the Leon County School Board, Safety & Security
Department in advance of vendor/contractor providing any/all services required herein. The Yendor/contraotor will
bear the cost of acquiring the background screening required and any/all fees imposed by the Florida Depart ent of
Law Enforcement and or the District to maintain the fingerprints provided with respect to! vendor/contractor and its
employees. Contractor agrees to indemnify and hold harmless the School Board, its officers, agents and employees
from any liability in the form of physical injury, death, or property damage resulting from the Contractor s failure to
comply with the requirements of these cited policies and statutes. The vendor/contractor w111 follow procedures for
obtaining employees background screening as established by the Leon County School Board Safety & Secunty
Department.

Where: Leon County School Board — Safety & Security Department.
2757 W. Pensacola Street

Tallahassee, Florida 32304

When: Monday — Friday

8:00 a.m. — 5:00 p.m.

Point of Contact: Donald Kimbler @ 850-487-7293

§A.2.6.2 APPROPRIATE SIGNATURE BLOCK ON DRAWINGS:

Schematics: Danny Allbritton, Director of Construction; Martha Chauncey, Capital Outlay Spec1ahst Principal of
School; assigned Project Coordinator.

80% Construction Documents: Danny Allbritton, Director of Construction; Principal of School; a551gned Pro_lect
Coordinator.

100% Construction Documents: Danny Allbritton, Director of Construction; Martha Chauncey, Capital fOutlay
Specialist; Division Director of Schools (applicable school); Cathy Reed, Director of Nutntlon John Hunkiar,
Director of Safety & Security; LaRoderick McQueen, Certified Building Official; Michael Moore Director of
Transportation (if applicable); Principal of School; assigned Project Coordinator, Butch Watkins; Director-of
Maintenance; and Tallahassee Fire Department.

Truth —In-Negotiation: The selection of professional service providers for construction prOJects pohcy set forth in
Leon County School Board policy 6330 B. (8) shall apply as follows: For any lump-sum or cost-plus a-fixed-fee
professmnal service contract over $175,000, the District shall require the firm receiving the award to execute a truth-
in-negotiation certificate stating that wage rates and other factual unit costs suppomng the compensatlon are
accurate, complete, and current at the time of contracting. Any professional service contract under which such a
certificate is required must contain a provision that the original contract price and any additions thereto will be
adjusted to exclude any significant sums by which the agency determines the contract price was increased due to
inaccurate, incomplete, or noncurrent wage rates and other factual unit costs. All such contract adjustmeénts must be
made within one (1) year following the end of the contract.
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ATTACHMENT B

Acknowledgement Form

: LEON COUNTY SCHOOL BOARD
REQUEST FOR STATEMENTS OF QUALIFICATION

PROFESSIONAL SERVICES

LEON COUNTY SCHOOLS
Request for Qualifications title: Request for Qualifications No:
Civil Engineering Consulting Services for
Woodville K-8 School RFQ # 413-2018
Site Improvements Project
Submittal Deadline: @ 4:00 p.m. on Tuesday, September 12, 2017

Legal Name of Respondent as registered with the Department of State, Division of Corporations (including any DBA):

Respondent Mailing Address:

City — State — Zip:

Phone Number:

Fax Number:

Email Address:

Federal Employer’s Identification Number (FEID) No.:

Type Of Business Entity (Corporation, LLC, Partnership, etc.):

Respondent Contacts: Please provide the name, title, address, telephone number and e-mail address of the official contact and an
alternate, if available. These individuals shall be available to be contacted by telephone or attend meetings as may be appropriate
regarding the Request for Qualifications schedule.

Primary Contact: Secondary Contact:
Name, Title: Name, Title:
Address: Address:

Phone Number: Phone Number:

Fax Number: Fax Number:

Email Address:

Form shall be submitted with the respondents Qualification Statement

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
Site Improvements Project
Attachment B, Acknowledgement Form, Page 1 of 2




THIS PAGE INTENTIONALLY LEFT BLANK

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
Site Improvements Project
Attachment B, Acknowledgement Form, Page 2 of 2



ATTACHMENT C
PROHIBITION AGAINST CONTINGENT FEES

In accordance with Florida Statute 287.055(6)(a), the following statement duly signed and notarized, must be included

in each proposal:

The respondent, , warrants that he or she has not

employed or retained any company or person, other than a bona find employee working solely for the respondent to
solicit or secure this agreement and that he or she has not paid or agreed to pay any person, company, corporation,
individual, or respondent , other than a bon fide employee working solely for the respondent any fee, commission,

percentage, gift, or other consideration contingent upon or resulting from award or making of this agreement.

STATE OF

COUNTY OF

Sworn to and subscribed before me this day of 20 by ,
who is personally known to me or who has produced as

identification.

(seal) NOTARY PUBLIC-STATE OF

Notary Signature:

Type or Print name:

Commission No:

Commission Expires

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
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ATTACHMENT D
LEON COUNTY SCHOOLS
BUILDING THE FUTURE TOGETHER

SWORN STATEMENT — NEW CONTRACTS SWORN STATEMENT PURSUANT
TO SECTION 1012.465, FLORIDA STATUTES AS AMENDED BY
HB 1877, THE JESSICA LUNSFORD ACT

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF
A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to The Leon County School Board, (hereinafter “Board” or

“School Board”) by

(Print individual’s name and title)

for

(Print name of entity submitting sworn statement)

whose business address
is

and its Federal Employer Identification Number (FEIN) is

If the entity has no FEIN, include the Social Security Number (SSN)
of the individual signing this sworn statement and so indicate.

l, am duly authorized to make this sworn statement
(Print individual’s name and title)

on behalf of:

(Print name of entity submitting sworn statement)

I understand that during the 2005 Legislative Session, House Bill 1877, The Jessica Lunsford Act (hereinafter “The Act” or
“Act”) was passed and approved by Governor Bush on May 2, 2005, with an effective date of September 1, 2005.

| understand that the Act amends the background screening requirements of section 1012.465, Florida Statutes (2004)
for all non-instructional school district employees or “contractual personnel” by requiring all non-instructional school
district employees or contractual personnel who are permitted access on school grounds when students are present to
undergo and pass “level 2 background screening,” and further | understand the Act defines “contractual personnel” to
include any vendor, individual, or entity under contract with the Board.

| understand that pursuant to section 1012.465, Florida Statutes as amended by the Act, non-instructional school district
employees or contractual personnel who are permitted access on school grounds when students are present, who have
direct contact with students or who have access to or control of school funds must meet level 2 screening requirements as
described in sections 1012.32 and 435.04, Florida Statutes.

| understand that as (eg. a charter bus company)

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
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10.

11.

12,

(Type of entity)
all contractual personnel, as defined in section 1012.465, Florida Statutes, must meet Level 2 screening
requirements as outlined in sections 1012.32 and 435.04, Florida Statutes in order to do business with the School Board.

| understand that “level 2 screening requirements” as defined in sections 1012.32 and 435.04, Florida Statutes means that
fingerprints of all contractual personnel must be obtained and submitted to the Florida Department of Law Enforcement for
state processing and to the Federal Bureau of Investigation for federal processing.

| understand that the School Board has implemented Board Policy 2.021 to comply with level 2 screening requirements,
as defined in sections 1012.32 and 435.04, Florida Statutes. | understand that my company must comply with these local
procedures as they are developed or amended from time to time.

I understand that any costs and fees associated with the required background screening will be borne by my company.

| understand that any personnel of the respondent found through fingerprint processing and subsequent level 2 background
screening to have been found guilty of, regardless of adjudication, or entered a plea of nolo contendere or guilty to any
offense outlined in Section 435.04, Florida Statutes (or any similar statute of another jurisdiction), shall not be permitted
to come onto school grounds or any leased premises where school-sponsored activities are taking place when students
are present, shall not be permitted direct contact with students, and shall not be permitted to have access to school district
funds.

| understand that the failure of any of the company’s or my affected personnel to meet level 2 screening standards as
required by section 1012.465, Florida Statutes, may disqualify my company from doing business with the School Board.

| hereby certify that the foregoing statement is true and correct in relation to the company for which | am submitting this
sworn statement. | further certify that this statement is being given knowingly and voluntarily by me on behalf of
my company.

The company submitting this sworn statement agrees to be bound by the provisions of SECTIONS 1012.32,
1012.465, AND 435.04 OF THE FLORIDA STATUTES AS AMENDED BY HB 1877, THE JESSICA LUNSFORD ACT 2005.

| CERTIFY THAT THE SUBMISSION OF THIS FORM TO THE LEON COUNTY SCHOOL BOARD, ON BEHALF OF THE COMPANY IDENTIFIED
IN PARAGRAPH ONE (1) ABOVE BINDS THE COMPANY TO FULLY COMPLY WITH THE BACKGROUND SCREENING REQUIREMENTS
OF SECTIONS 1012.32, AND 435.04, FLORIDA STATUTES.

(Signature)

Sworn to and subscribed before me this day of 20
is personally known to me OR  produced identification
by showing
(Type of Identification)
Notary Public — State of My commission expires on:
Signature of Notary Public (Printed, typed or stamped commissioned name of Notary Public)
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ATTACHMENT E
CONFLICT OF INTEREST DISCLOSURE FORM
1. I HEREBY CERTIFY that am the

(Print Name)
and the duly authorized representative of the Respondent

(Title)

(Firm Name)

whose address is , and that | possess the legal authority to
make this affidavit on behalf of myself and the Respondent for which | am acting; and,

2. Except as listed below, no employee, officer, or agent of the Respondent have any conflicts of interest, real or
apparent, due to ownership, other clients, contracts, or interests associated with this project;

3. This proposal is made without understanding, agreement, or connection with any corporation, Respondent, or
person submitting a proposal for the same services, and is in all respects fair and without collusion or fraud.

EXCEPTIONS (List)

Signature:

Printed Name:

Respondent Name:

Date:
STATE OF
COUNTY OF
Sworn to and subscribed before me this_ day of ,20 by
who is personally known to me or who has
produced as identification.
NOTARY PUBLIC — STATE OF
(seal) Notary Signature:

Type or Print Name:

Commission No:

Commission Expires:
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ATTACHMENT F

FREQUENTLY ASKED QUESTIONS ABOUT DEBARMENT

What is “Debarment, Suspension, Ineligibility, and Voluntary Exclusion”?

These terms refer to the status of a person that cannot contract with or receive grants from a federal agency.

In order to be debarred, suspended, ineligible, or voluntarily excluded, you must:

e Have had a contract or grant with a federal agency, and

e Have gone through some process where the federal agency notified or attempted to notify you that you
could not contract with the federal agency

e Generally, this process occurs where you, the respondent, are not qualified or are not adequately
performing under a contract, or have violated a regulation or law pertaining to the contract.

Why am | required to sign this certification?

You are requesting a contract with Leon County School Board. Federal law (Executive Order 12549) requires Leon
County School Board to ensure that persons or companies that contract with Leon County School Board are not
prohibited from having federal contracts.

What is Executive Order 125497

Executive Order 12549 refers to Federal Executive Order Number 12549. The executive order was signed by the
President of the United States and directed federal agencies to ensure that federal agencies, and any state or other
agency receiving federal funds were not contracting or awarding grants to persons, organizations, or companies who
have been excluded from participating in federal contracts or grants.

What does the word “proposal” mean when referred to in this certification?

Proposal means a solicited or unsolicited bid, application, request, invitation to consider or similar communication
from you to Leon County School Board.

What or who is “lower tier participant”?

Lower tier participant means a person or organization that submits a proposal, enters into contracts with, or receives
a grant from Leon County School Board, OR any subcontractor of a contract with Leon County School Board. If
you hire subcontractor s, you should require them to sign a certification and keep it with your subcontract.

What is a covered transaction when referred to in this certification?

Covered Transaction means a contract, oral or written agreement, grant, or any other arrangement where you
contract with or received money from Leon County School Board. Covered Transaction does not include mandatory
entitlements and individual benefits.
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NAME

DOING BUSINESS AS (DBA)

STREET ADDRESS

CITY, STATE, ZIP CODE

FEDERAL EMPLOYER ID NUMBER

This certification is submitted as part of a request to contract. The applicable Procurement or Solicitation

Number, if any, is

Instructions For Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion- -Lower Tier Covered Transactions

READ CAREFULLY BEFORE SIGNING THE CERTIFICATION. Federal regulations require respondents and
respondents to sign and abide by the terms of this certification, without modification, in order to participate in
certain transactions directly or indirectly involving federal funds.

By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal Government the department or agency with which
this transaction originated may pursue available remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted
or had become erroneous by reason of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person,
primary covered transaction, principal, proposal and voluntarily excluded as used in this clause, have the meaning set
out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the person
to which this proposal is submitted for assistance in obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction
be entered into, | shall not knowingly enter into any lower tier covered transaction with a person who is proposed for
debarment under 48 CRF part 9, subpart 9.4, debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this transaction
originated.

The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion- -Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

A participant in a covered transition may rely upon a certification of a prospective participant in a lower tier covered
transaction that it is not proposed for debarment under 48 CFR part 9, subpart 9.4, debarred, suspended, ineligible, or
voluntarily excluded from covered transactions unless it knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each participant may, but is not
required to, check the LIST of Parties Excluded from Federal Procurement and Nonprocurement Programs.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render
in good faith the certification required by this clause. The knowledge and information of a participant is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is proposed for debarment under 48 CFR part
9, subpart 9.4, suspended debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition
to other remedies available to the Federal Government, the department or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and

Voluntary Exclusion- - Lower Tier Covered Transactions
The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
1. principals is presently debarred, suspended, proposed for debarment, declared in eligible, or voluntarily
excluded from participation in this transaction by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this certification,

2. such prospective participant shall attach an explanation to this proposal.

RESPONDENT OR RESPONDENT SIGNATURE

DATE

PRINT NAME AND TITLE
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RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School

Site Improvements Project

Attachment F, Debarment Question and Answer and Debarment Form, Page 3 of 4




THIS PAGE INTENTIONALLY LEFT BANK

RFQ 413-2018 Civil Engineering Consulting Services for Woodville K-8 School
Site Improvements Project
Attachment F, Debarment Question and Answer and Debarment Form, Page 4 of 4



ATTACHMENT G
CERTIFICATION REGARDING SCRUTINIZED COMPANIES LISTS

Respondent Name:

Respondent’s Authorized Representative Name and Title:

Address:

City: State: Zip:

Phone Number: Respondent FEIN:

Email Address:

Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods or services over
$1,000,000, that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List. Both lists are created pursuant to section 215.473, Florida
Statutes.

Certification:

As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above not listed
on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List. | understand that pursuant to section 287.135, Florida Statutes, the submission of
a false certification may subject company to civil penalties, attorney’s fees, and/or costs.

Certified By: , who is
authorized to sign on behalf of the above referenced company.

Authorized Signature:

Print Name and Title:
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