



Ft. Braden Pre-K - 8

Survey 4.1 - DOE Approved			
Site	Description	Square Footage	5-Year Amount
Ft. Braden	Site Development		\$500,000
	Site Improvement		\$500,000
	New Construction - add (3) Primary Classrooms, (2) Intermediate/middle Classrooms, ESE Part-time, & (3) Teacher Planning offices	7,628	\$3,328,754
	New Construction - add Multipurpose Rm (dining)	2,500	\$507,500
	Remodel Building 1 - Convert Rms 134 & 142 to Dining Area & Library (reading room/stacks)	-6,462	\$659,124
	Remodel Building 99 - Transfer relocatable to Dist. Office for other use	-3,416	\$362,096
	Renovate entire campus	114,399	\$8,122,329
	Survey Total	114,649	\$13,979,803
	Supplemental Needs		
	Add Gymmette		\$2,000,000

PRINCIPAL

DATE

LEGEND



Remodel



Renovate